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Malaviya National Institute of Technology Jaipur 

 

TENDER NOTICE 

 

Tender Notice No.NIT/E/2017-18/04       Dated : 18.04.2017 

 

Sealed Tenders are invited from contractors for following works- 

 

Name of Work             :-   Comprehensive Annual maintenance rate contract for 1 No.  

                                                Shanghai Mitsubishi Elevator (G+2)  

Approximate Cost       :-   Rs. 3.00 Lacs 

Tender Cost                :-   Rs. 500.00 (in form of D.D. in favor of “ Registrar MNIT Jaipur”) 

Contract Period    :-   3 Years 

 

Tender document can be down loaded from Institute web site www.mnit.ac.in. Detailed terms & 

conditions are given in the Tender document. MNIT reserves the right to club or divide work and 

or accept or reject the Tender. Sealed Tenders should be dropped in sealed box in the office of 

the Executive Engineer before 2.00 PM on 22.05.2017 along with Earnest Money amounting Rs. 

6,000/- in the form of D.D., in favor of Registrar, MNIT Jaipur and copy of the certificates. Date 

and timings of opening of the Tender is 22.05.2017 at 3.30 PM. Tenders would be opened in the 

office of Executive Engineer, MNIT Jaipur. 

 

Executive Engineer 

Estate Section 
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MALAVIYA NATIONAL INSTITUTE OF TECHNOLOGY JAIPUR 

 
 

SCHEDULE AND SPECIFICATIONS 

 

1 Name of Work Comprehensive Annual maintenance rate 

contract for 1 No. Shanghai Mitsubishi Elevator 

(G+2)  

2 Contract Period     3 Years 

3 Cost of Tender Document  Rs. 500.00 (in form of D.D. in favor of “ Registrar MNIT 

Jaipur”) 

4 Earnest Money  Rs. 6,000/- (in form of D.D. in favor of “ Registrar 

MNIT Jaipur”) 

5 Date & Time of receiving tenders  up to 2.00 P.M.    Date: 22.05.2017 

6 Date & Time of Opening tenders 3.30 P.M.             Date: 22.05.2017 

 

 

 

Executive Engineer 

Estate Section 
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MALAVIYA NATIONAL INSTITUTE OF TECHNOLOGYJAIPUR 
 

ESTATE SECTION 
Terms and Conditions of contract  

1.  The tenderer shall have to clearly mention in bold letters the name of the work on the top 

of the sealed envelope containing tender document. The tender should preferably be 

submitted in the printed envelope of the tenderer otherwise he shall have to print his 

rubber seal stamp on the envelope. The tender document shall be submitted by the 

tenderer along with his printed covering letter of the firm. 

2.  The attested copies of the following documents must be submitted by the tenderer along 

with his tender document: 

(A) Sales Tax clearance certificate upto 2016 with TIN number 

(B) Firm should attach valid registration certificate / authorized service Agent from 

OEM. 

(C) Permanent Account Number of the Firm. 

(D) List of works of similar nature having completed satisfactorily during last three 

years with supporting documents. 

(E) The contractor/ firm must completed three similar works each of value not less 

than Rs. 1.20 Lakh or two similar works each of value not less than Rs. 1.80 

Lakhs or one similar work of value not less than Rs. 2.40 Lakhs (all figures 

rounded to nearest Rs.10 thousand) in last 7 years ending last day of the month 

previous to the one in which the bids are invited 

 

3.  Earnest money Rs. 6,000/- and cost of tender documents Rs. 500.00 in the form of D.D. 

in favour of Registrar, MNIT, Jaipur should be enclosed with tender submitted to the 

Institute. Tenders submitted without earnest money & cost of tender documents shall not 

be entertained. 

4.  Sealed tenders shall have to be dropped in the locked tender box placed in the office of 

the Executive Engineer MNIT up to 2.00 PM on 22.05.2017. Tenders received after the 

above date and time shall not be entertained.  

5.  Sealed tenders shall be opened in the office of Executive Engineer at 3.30 PM on 

22.05.2017 in the presence of the contractors or their authorized representatives, those 

who remain present at that time. 

6.  Conditional tenders shall not be considered. 

7.  The tenderers are advised to first inspect the site of work and fully understand very 

carefully about the conditions of site so as to give superior quality work to institute before 

submitting tender & include all lead lift etc. for the materials / labour in item rates tender as 

given in the Schedule ‘G’ / the rates to be offered by him for the Non – DSR items. The 

work shall have to be carried out in accordance with the C.P.W.D. detailed specifications 

& measurements laid down thereon to the entire satisfaction of Engineer In-Charge of the 

work.  
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8.  The work shall have to be started within seven days from the date of issue of work order. 

In case, if the work is not started with in above period, the earnest money shall be 

forfeited.  

9.  If the pro-rata progress of the work is not found satisfactory, the work shall be got done 

from another agency / contractor at the risk & cost of the contractor. 

10.  The work shall have to be completed within the period as specified in the NIT. 

11.  The sample of the materials to be used by the contractor shall be deposited in advance 

with Engineer In-Charge & be got approved by him before use. 

12.  The Contractor shall adopt all safety measures, which are essential for the execution of 

the work. The Institute shall not be responsible for any mis-happening if occurred while 

executing the work; this may please be noted very carefully. The contractor is advised to 

have the insurance of his staff / workers against any mis-happening while attending the 

work at his own level. 

13.  The contractor or his authorized person shall submit weekly report of the work executed 

by him to the Engineer In-Charge of the work. 

14.  The MNIT reserves all rights to club or divide the annual maintenance rate contract and / 

or accept or reject any or all the tenders without assigning any reason.  

15.  The quantities of the items mentioned in the G- Schedule can be increased or decreased 

depending on the prevailing site conditions. 

16.  If the contractor fails to complete the work in the specified period, the compensation for 

the delay in the work shall be recovered as follows on pro-rata basis at each stage of the 

work expected  to be completed keeping in view the time allowed to complete the work 

i.e., half work should be completed in half time like wise : 

(1) Delay up to one week                                              1% 

(2) Delay exceeding one week and up to two weeks     2% 

(3) Delay exceeding two weeks and up to one month    5% 

(4) Delay exceeding one month                                  5% for every delay of 15 

days  

But the penalty must not exceed to 10% of tendered value of the 

work (CPWD clause -2) 

17.  In Case the contractor is unable to complete the work due to unavoidable circumstances / 

justified reasons, he should apply to the Director well in time for extension of time with the 

request to waive the liquidated damage/ penalty charges which is at the discretion of the 

Director, MNIT, Jaipur.  

18.  The Tenderer will be required to deposit 5 % of contract value as performance guarantee 

in the form of bank guarantee /FDR/Demand Draft at the time of issue of work order. 

Further a sum @ 5 % the gross amount of the bill shall be deducted from each running bill 

till the sum along with the already deposit as earnest money amounts to security deposit 
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@ 5 % of the contract value of the work. Total deposited amount of performance 

guarantee and security deposit will be refunded to contractor after expiry of sixty days 

beyond the satisfactory completion of contractual obligations.  

19.  The Water consumption charges for the work will be recovered @ 1% each of the billed 

amount from the contractor’s bill, if it is supplied by the institute. Electricity charges will be 

recovered on actual basis, if it is supplied by the Institute. 

20.  All taxes which are applicable will be borne by the contractor. 

21.  
 

The rates are valid for one year from the date of start of the work. 

22. The contractor shall execute the agreement on non – judicial stamp paper of Rs. 500/- after 

approval of the work. 

23. Contractor shall attend the complaint/s within 2 hours after receiving the complaint/s 

otherwise penalty Rs.50/- per complaint may be imposed.  

 

24. Contractor shall submit a working phone no/ mobile no. of his / or authorized representative, 

so that communication may be done in case of emergency.  

25. Contractor or authorized representative shall receive the complaints from engineer-in charge 

or complaint register twice a day. 

26. The Contractor shall not sublet the work to any other Person/s or Firm. 

27. No any tools and parts will be supplied by the institute for the work. 

28. It is the responsibility of the contractor to take the permission or license from state 

government or labour department, if required for the work. 

29. Registration with Employee’s State Insurance Corporation (ESIC), Employee’s Provident 

Fund Organization (EPFO) if required.   

The payment to the worker by contractor through bank (by cheque or ECS or online 

transfer). If causal labour is reluctant to get wages through bank,  the same may be intimated 

to Engineer-in-charge by contractor with documentary proof.  

Registrar 

I / We have read the above mentioned Terms and conditions at s.no. 1 to 29 very carefully and hereby agree to 

execute the work on the percentage/rates offered by I/we in enclosed G-schedule and on the above terms & 

conditions in addition to the conditions of contract laid down by the CPWD. 

 

Signature with seal  of the Contractor--------------------------------- 

Name of the Contractor -------------------------------------  

Address ----------------------------------------------------------                                          

 Phone / Mobile No. ------------------------------------------- 
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Additional Terms and Condition 

 

Name of work: -  Comprehensive Annual maintenance rate contract for 1 No. Shanghai 
Mitsubishi Elevator (G+2) 

1. The Comprehensive maintenance of the lifts shall be carried out as per manufacturers 
recommendations and CPWD specification for lifts (Part-III) 2003 
 

2. The contractor shall depute its service engineer for servicing of the lifts at regular intervals, at least 
once in a month, as & when immediately in case of lift break down and shall check all parts, clean 
and adjust parts as per manufacturer’s recommendations & service schedule and as directed by 
Engineer-in-charge. 
 

3. All lubricants; cleaning agents etc. shall be arranged by the contractor and no extra payment shall 
be made to him. The contractor shall furnish the service schedule along with his offer. 
 

4. All breakdowns shall be attended to promptly within 24 hours of reporting of such breakdown as 
otherwise each subsequent day shall be treated as “break period” & the recovery shall be made 
@500/- per day. The bills of the firm shall not be finalised till lifts are repaired to the satisfaction 
of Engineer-in-charge in all respect. 
 

5. The work is for the comprehensive maintenance of lift and includes replacement of spare parts & 
material, i/c worms, gears, bearings, brake magnet coils, brake shoes, bushes, windings, 
commutates, rotating elements, contacts, coils, coils resistances, hoisting motors, contactors, 
transformers, limit switches, indicating lights and all mechanical parts such as guide shoes, cables, 
floor selector parts, door locks, safety equipments, ARD, batteries etc. as a result for normal wear 
& tear or otherwise, free of charge. The dismantled material shall be returned to the contractor 
with the permission of engineer-in- charge. 
 

6. The department shall ensure power supply, 3 phase, 4 wire AC in the machine room with and 
adequate capacity electrical switchgear, beyond which all equipments shall fall within the scope of 
this agreement.  
 

7. Contractor shall maintain a history sheet, circuit diagram and maintenance schedule available in 
the machine room for ready reference of the Engineer-in-charge. All major repairs & servicing 
shall be recorded in the history sheet. Contractor shall be fully responsible for the trouble free 
operation of the lifts with effective and preventive maintenance and shall suggest any 
modification, if deemed essential for the trouble free operation of lifts, immediately. 
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CLAUSES OF CONTRACT 

 

APPLICABILITY SUBJECT TO PROFORMA OF SCHEDULES: 
Clause – I 

Performance Guarantee 

i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five Percent) of the tendered amount in addition to 
other deposits mentioned elsewhere in the contract for his proper performance of the contract agreement, (not withstanding and/or 
without prejudice to any other provisions in the contract) within period specified in Schedule ‘F’ from the date of issue of letter of 
acceptance. This period can be further extended by the Engineer-in-charge upto a maximum period as specified in Schedule ‘F’ on 
written request of the contractor stating the reason for delays in procuring the Bank Guarantee, to the satisfaction of the Engineer-in-
Charge. This Guarantee shall be in the form of Deposit at call receipt of an scheduled bank/Banker’s cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or 
Govt. Securities or Fixed Deposit Receipts or Guarantee Bonds of any scheduled Bank or the State Bank of India in accordance with the 
form annexed hereto. In case a fixed deposit receipt of any bank is furnished by the contractor to the Institute as part of the performance 
guarantee and the bank is unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional security to the Institute to make good the deficit. 
ii) The performance Guarantee shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In case the 
time of completion of work gets enlarged, the contractor shall get the validity of Performance Guarantee extended to cover such enlarged 
time for completion of work. After recording of the completion certificate for the work by the competent authority, the performance 
guarantee shall be returned to the contractor, without any interest.  
iii) The Institute shall not make a claim under the Performance guarantee except for amounts to which the Institute is entitled 
under the contract (notwithstanding and/or without prejudice to any other provisions in the contract agreement) in the event of: 
(a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in which event the 
Institute may claim the full amount of the Performance Guarantee.  
(b) Failure by the contractor to pay to the Institute any amount due, either as agreed by the contractor or determined under any of 
the clauses/conditions of the agreement, within 30 days of the service of notice to this effect by engineer-in-Charge. 
iv)       In the event of the contract being determined or rescinded under provision of any   of the clause/condition of the agreement, the 
performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of the Institute. 

 

Clause – 1 A   

Recovery  of  Security Deposit :-  

The person/persons whose tender(s) may be accepted (hereinafter  called the contractor) shall permit Institute at the time of making any 
payment to him for work done under the contract to deduct a sum at the rate of 5% of the gross amount of each running bill till the sum 
along with the sum already deposited as earnest money, will amount to security deposit @ 5% of the tendered value of the work. Such 
deductions will be made and held by Institute by way of Security Deposit unless he/ they has/have deposited the amount of Security at 
the rate mentioned above in cash or in the form of Govt. Securities or fixed deposit receipts.  In case a fixed deposit receipt of any Bank 
is furnished by the contractor to the Institute as part of the security deposit and the Bank is unable to make payment against the said fixed 
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional 
security to the Institute to make good the deficit.     

All compensations or the other sums of money payable by the contractor under the terms of this  contract may be deducted from, or paid 
by the sale of a sufficient  part of his security deposit or from the interest arising there from, or from any sums which may be due  to or 
may become due to the contractor by Institute on any account whatsoever and in the event of his Security Deposit being reduced by 
reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or fixed  deposit receipt 
tendered by the  State Bank of India or by Scheduled Bank or Institute Securities (if deposited for more than 12 months) endorsed in 
favour of the Institute, any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof.  
The security deposit shall be collected from the running bills of the contractor at the rates mentioned above and the Earnest money if 
deposited in cash at the time of tenders will be treated a part of the Security Deposit. 

Note – 1 :  Government  papers tendered as security will be taken at 5% (five percent) below its market price or at its face value, 
whichever is less.   The market price of Government  paper would be ascertained by the Engineer –in-charge at the  time of collection of 
interest and the amount of interest to the extent of deficiency in value of the Government  paper will be withheld if necessary. 

Note – 2 :  Government Securities will include all forms of Securities mentioned  in rule No. 274 of the G.F Rules except  fidelity bond.   
This will be subject to the observance of the condition mentioned under the rule against each form of security. 

Note - 3 :  Note 1 & 2 above shall be applicable for both clause 1 & 1 A 

Clause  -2 

Compensation for Delay :-   
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If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and clear the site on or before the 
contract or extended date of completion, he shall without prejudice to any other right or remedy available under the law to the Institute 
on account of such breach, pay as agreed compensation the amount calculated at the rate of 1.5% (One decimal five percent) per month 
as the Director of Institute  (whose decision in writing shall be final and binding ) may decide on the amount of tendered value of the 
work for every completed month (as applicable) that the progress remains below that  specified  in Clause 5 or that the work remains in-
complete. This will also apply to items or group of items for which a separate period of completion has been specified. 

Provided always that the total amount of compensation for delay to be paid under this Condition shall not exceed 10% of the Tendered 
Value of work  

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other contract with 
the Institute. In case, the contractor does not achieve a particular milestone mentioned in Schedule ‘F’, or the re-scheduled milestone (s) 
in terms of clause 5.4, the amount shown against that milestone shall be withheld to be adjusted against the compensation levied at the 
final grant of Extension of Time.  Withholding of this amount on failure to achieve a milestone shall be automatic, without any notice to 
the contractor. However, if the contractor catches up with the progress of the work, on the subsequent milestone (s), the with held 
amount shall be released. In case the contractor fails to make up for the delay in subsequent milestone (s), amount mentioned against 
each milestone missed subsequently also shall be withheld.  However, no interest, whatsoever, shall be payable on such withheld 
amount.  

Clause – 3 

When Contract can be determined: - Subject to other provisions contained in this clause the Director may, without prejudice to his any 
other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for damages and/ or any other 
provisions of this contract or otherwise, and whether the date of completion has or has not elapsed, by notice in writing absolutely 
determine the contract in any of the following cases: 

i). If the contractor having been given by the Director a notice in writing to rectify, reconstruct or replace any defective work or 
that the work is being performed in an inefficient or otherwise improper or unworkman like manner shall omit to comply with the 
requirement of such notice for a period  of  seven days thereafter.  

ii). If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be wound up 
or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle the court to make a winding up order. 

iii). If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed with the work with 
due diligence so that in the opinion  of the  Director (which shall be final and binding) he will be unable to secure completion of the 
work by the date for completion and  continues to do so after a notice in writing  of seven days from the Director. 

iv). If the Contractor fails to complete the work within the stipulated date or items of work with individual date of completion, if 
any, stipulated, on or before such date(s) of completion and does not complete them within the period specified in a notice given  in 
writing in that behalf by the Director. 

v). If the contractor persistently neglects to carry out his obligations under the contract and / or commits default in complying with 
any of the terms and conditions of the contract and does not remedy it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the Director. 

vi). If the contractor commits any acts mentioned in Clause 21 hereof: 

 When the contractor has made himself liable for action under any of the cases aforesaid, the Director on behalf of the MNIT 
Jaipur  shall have powers: 

a). To determine or rescind the contract as aforesaid (of which termination or rescission notice  in writing to the contractor under 
the hand of the Director shall be conclusive evidence). Upon such determination or rescission the Earnest Money Deposit, security 
deposit already recovered and the performance guarantee under the contract shall be liable to be forfeited and shall be absolutely at the 
disposal of the Institute.   

b). After giving notice to the contractor to measure up the work of the contractor and to take such whole or the balance work as 
shall be un-executed out of his hands to give it to another contractor to complete the work. The contractor whose contract is determined 
or rescinded as above shall not be allowed to participate in the tendering process for the balance work. 

In the event of above courses being adopted by the Director the contractor shall have no claim to compensation for any loss sustained by 
him by reasons of his having purchased or procured any materials or entered into any engagements or made any advances on account or 
with a view to the execution of the work or the performance of the  contract.   And in case action is taken  under any of the provision 
aforesaid the contractor shall not be entitled to recover or be paid any sum for any work thereof or actually performed under this contract 
unless and until the  Engineer –in-Charge has certified in writing the performance of such work and the value payable in respect thereof 
and  he shall only be entitled to be paid the value so certified. 

Clause – 3A 

In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th of the stipulated time of completion 
of the work, either party may close the contract. In such eventuality, the Earnest Money Deposit and the Performance Guarantee of the 
Contractor shall be refunded, but no payment on account of interest, loss of profit or damages etc. shall be payable at all. 
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Clause – 4 

Contractor liable to pay compensation even if action not taken under clause 3 :-    

In any case in which any of the powers conferred upon the Director by Clause – 3 thereof, shall have become exercisable and the same 
are not exercised, the non exercise thereof shall not constitute a waiver of any of the  conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and the liability of the contractor for 
compensation shall remain unaffected.   In the event of the Director putting in force all or any of the powers vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the sole discretion of 
the Director which shall be final and binding on the contractor) use as on hire (the amount of the hire money being also in the final 
determination of the Director) all or any tools plant, materials and stores, in or upon the works, or the site thereof belonging  to  the  
contractor, or procured  by the contractor and intended to be used for the execution of the  work/or any part thereof, paying or allowing 
for the same in account at the contract rates or, in the case of these not being applicable, at current market rates to be certified by the 
Engineer-in-Charge whose certificate thereof shall be final, and binding on the contractor otherwise the Director by notice in writing 
may order the contractor or his clerk of the works, foreman or other authorised agent to remove  such tools, plant, materials or stores 
from the premises (within a time to be specified in such notice) in the event of  the contractor failing to comply with any such 
requisition, the Director may  remove them at the contractor’s expense or sell them by auction or private sale on account  of the 
contractor and his risk in all respects and the certificate of the Engineer-in-Charge  as to the expenses of any such removal and the 
amount of the proceeds and expense of any such sale shall be final and conclusive against the contractor. 

Clause – 5 

Time and Extension for delay:-    

The time allowed for execution of the Works as specified in Schedule `F’ or the extended time in accordance with these conditions shall 
be the essence of the Contract.  The execution of the works shall commence from such time period as mentioned in letter of award after 
the date on which the Director issues written orders to commence the work or from the date of handing over of the site whichever is 
later.  If the contractor commits default in commencing the execution of the work as aforesaid Institute shall without prejudice to any 
other right or remedy available in law, be at liberty to forfeit the earnest money absolutely. 

5.1 As soon as possible after the contract   is concluded the contractor shall submit a Time and Progress Chart for each milestone 
and get it approved by the Engineer-in –charge.  The chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of works.   It shall indicate the forecast of the dates of commencement and completion of  various  
trades of sections of the work and may be amended as necessary by agreement  between the Director and  the contractor within the 
limitations of time imposed  in the contract documents, and further to ensure good progress during the execution of  the work, the 
contractor shall in all cases in which the time   allowed  for any work exceeds one month (save for special jobs for which a separate 
programme has been agreed upon) complete the work as per milestone given in schedule ‘F’. 

5.2 If the work(s) be delayed by :- 
i) Force majeure or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire or 
iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on the work, or. 
v) delay on the part of other contractors or tradesmen engaged by Director in executing work not forming part of the contractor. 
vi) Any other cause which, in the absolute discretion of the authority mentioned in schedule `F’ is beyond the contractor’s control. 
Then upon the happening of any such event causing delay, the contractor shall immediately give notice thereof in writing to the Director 
but shall nevertheless use constantly his best endeavors to prevent or make good the delay and shall do all that may be reasonably 
required to the satisfaction of the Director to proceed with the works. 
5.3 Request for rescheduling of milestones and extension of time, to be eligible for consideration, shall be made by the Contractor 
in writing within fourteen days of the happening of the event causing delay on the prescribed form.  The contractor may also, if 
practicable, indicate in such a request the period for which extension is desired. 
5.4 In any such case the Director of the Institute may give a fair and reasonable extension of time and reschedule the milestones 
for completion of work.  Such extension shall be communicated to the contractor by the Director of the Institute in writing, within 3 
months of the date of receipt of such request.  Non-application by the contractor for extension of time shall not be a bar for giving a fair 
and reasonable extension by the Director and this shall be binding on the contractor. 
Clause – 6 

Measurements of Work Done :-    

Engineer- in- Charge shall, except as otherwise provided, ascertain and determine by measurement the value of work done in accordance 
with the contract. 

All measurements of all items having financial value shall be entered in Measurement Book and/ or level field book so that a complete 
record is obtained of all works performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer- in- Charge or his authorised representative and by the contractor or 
his authorised representative from time to time during the progress of the work and such measurements shall be signed and dated by the 
Engineer- in- Charge or his authorized representative and the contractor or his authorised representative in token of their acceptance.   If 
the contractor objects to any of the measurements recorded, a note shall be made to that effect with reason and signed by the concerned 
parties. 
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If for any reason the contractor or his authorised representative is not available and the work of recording measurements is suspended by 
the Engineer- in- Charge or his representative, the Engineer- in- Charge and the department shall not entertain any claim from contractor 
for any loss or damages on this account.   If the contractor or his authorised representative does not remain present at the time of such 
measurements after the contractor or his authorised representative has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the measurements, then such measurements recorded in his absence by 
the Engineer- in- Charge or his representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things necessary for 
measurements and recording levels.  Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in the 
relevant `Standard method of measurement or any general or local custom.   In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards 
and if for any item no such standard is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days notice to the Engineer- in- Charge or his authorised representative incharge of the 
work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the reach of measurement and shall not cover up and 
place beyond reach of measurement any work without consent in writing of the Engineer- in- Charge or his authorised representative 
incharge of the work who shall within the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 
beyond the reach of  measurements without such notice having been given or the Engineer- in- Charge’s consent being obtained in 
writing the same shall be uncovered at the contractor’s expense, or in default thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed. 

Engineer- in- Charge or his authorised representative may cause either themselves or through another officer of the department to check 
the measurements recorded jointly or otherwise as aforesaid and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the measurement book and/ or its payment in the 
interim, on account of final bill shall not be considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till completion of the defects 
liability period. 

Clause-6A 

Computerised measurement book 

Engineer In Charge Shall, except as otherwise provided, ascertain and determine by measurement the value of work done in accordance 
with the contract. 

All measurement of all items having financial value shall be entered by the contractor and complied in the shape of the Computerized 
Measurement Book having pages of A-4 size as per the format of the department so that a complete record is obtained of all the items of 
works performed under the contract. 

All such measurement and levels recorded by the contractor or his authorized representative from time to time, during the progress of the 
work, shall be got checked by the contractor from the Engineer-in-Charge or his authorized representative as per interval or program 
fixed  in consultation with Engineer-in-Charge or his authorized representative. After the necessary corrections made by the Engineer-in-
Charge, the measurement sheets shall be returned to the contractor for incorporating the corrections and for resubmission to the 
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the contractor or their representatives in token of their 
acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized measurement sheets and these measurements 
would be got checked/test checked from the Engineer-in-Charge and /or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/ test checks in his draft book, duly bound and with its pages machine 
numbered. The Engineer-in-Charge and /or his authorized representative would thereafter check the MB and record the necessary 
certificates for their check / test checks. 

The final fair computerized measurement book given by the contractor, duly bound with its pages machine numbered should be 100% 
correct and no cutting or over-writing in the measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 
have to submit a fresh computerized MB with its pages duly machine numbered and bound the Divisional Office records, and allotted a 
number as per the Register of Computerized MBs. This should be done before the corresponding bill is submitted to the Division Office 
for payment. The contractor shall submit two spare copies of such computerized MB’s for the purpose of reference and record by the 
various officers of the department. 

The contractor shall also submit to the department separately his computerized Abstract of Cost and the bill based on these 
measurements, duly bound, and its pages machine numbered along with two spare copies of the bill. Thereafter this bill will be processed 
by the Division Office and allotted a number as per the computerized record in the same way as done for the measurement book meant 
for measurements. 

The contractor shall without extra charge, provide all assistance with every appliance, labour and other things necessary for checking of 
measurements/levels by the Engineer-in-Charge or his representative. 
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Except where any general or detailed description of the work expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications or local custom in the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards 
and if for any item no such standard is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days notice to the Engineer-in-Charge or his authorized representative in charge of the work 
before covering up or otherwise placing beyond the reach of checking and or test checking the measurement or any work in order that 
the same may be checked and or test checked and correct dimensions thereof be taken before measurement and shall not cover up and 
place beyond reach of measurement any work w3ithout consent in writing of the Engineer-in-Charge or his representative in-charge of 
the work who shall within the aforesaid period of seven days inspect the work, and if any work shall be covered up or place beyond the 
reach of checking and/ or test checking being obtained in writing the same shall be uncovered at the Contractor’s expense, or in default 
thereof no payment of allowance shall be made for such work or the materials with which the same was executed. 

Engineer-in-Charge in charge or his authorized representative may cause either themselves or through another officer of the department 
to check the measurements recorded by contractor and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels.  

It is also a term of this contract that checking and / or test checking the measurements of any item of work in the measurement book and 
/ or its payment in the interim, on account of final bill shall not be considered as conclusive evidence as to the sufficiency of any work or 
material to which it relates nor shall it relieve the contractor form liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 

Clause – 7 

Payment on intermediate certificate to be regarded as advances:-     

The interim or running account bills shall be submitted by the contractor for the work executed on the basis of   recorded measurements 
on the format of the Institute in triplicate on or before the date of every month fixed for the same by the Engineer-in-charge.   The 
contractor shall not be entitled to be paid any such interim payment if the gross work done together with net payment / adjustment of 
advances for material collected, if any, since the last such payment is less than Rs. Five lakhs in which case the interim bill shall be 
prepared on the appointed date of the month after the requisite progress is achieved.  Engineer-in-charge shall arrange to have the bill 
verified by taking or causing to be taken, where necessary, the requisite measurements of the work.   In the event of the failure of the 
contractor to submit the bills, Engineer-in-charge shall prepare or cause to be prepared such bills in which event no claims whatsoever 
due to delays on payment including that of interest shall be payable to the contractor.   Payment on account of amount admissible shall 
be made by the Engineer-in-charge certifying the sum to which the contractor is considered entitled by way of interim payment at such 
rates as decided by the Engineer-in-Charge.   All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, removed, taken away 
and reconstructed or re-erected.  Any certificate given by the Engineer-in-charge relating to the work done or materials delivered 
forming part of such payment, may be modified or corrected by any subsequent such certificate (s) or by the final certificate and shall not 
by itself be conclusive evidence that any work or materials to which it relates is/ are in accordance with the contract and specifications.  
Any such interim payment, or any part thereof shall not in any respect conclude, determine or affect in any way powers of the Engineer-
in-charge under the contract or any of such payments be treated as final settlement and adjustment of accounts or in any way vary or 
affect the contract. 

Pending consideration of extension of date of completion interim payments shall continue to be made as herein provided, without 
prejudice to the right of the department to take action under the terms of this contract for delay in the completion of work, if the 
extension of date of completion is not granted by the competent authority. 

Clause – 8 

Completion certificate and completion plans :-    

Within ten days of the completion of the work, the contractor shall give notice of such  completion  to the Engineer-in-charge and within 
thirty days of the receipt of such notice the Engineer-in-charge shall inspect the work and if there is no defect in the work shall furnish 
the contractor with a final certificate of completion, otherwise a provisional certificate of physical completion indicating defects (a) to be 
rectified by the contractor and/or(b) for which payment will be made at reduced rates shall be issued.   But no final  certificate  of 
completion shall be issued, nor shall the work be considered  to be complete until the contractor shall have removed from the premises  
on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required  for his/ 
their work people on the site in connection with the execution of the works as shall have been erected or constructed by the contractor(s) 
and cleaned off the  dirt from all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or about which the 
work is to be executed or of which he may have had possession for the purpose of the execution thereof, and not until the work shall 
have been measured by the Engineer-in-charge.   If the contractor shall fail to comply with the requirements of this clause as to removal 
of scaffolding, surplus materials and rubbish and  all huts and sanitary arrangements as aforesaid and cleaning of dirt on or before the 
date fixed for the completion of work, the Engineer-in-Charge may at  the expense of the contractor remove such scaffolding surplus 
materials and rubbish  etc and  dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 
claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale thereof. 

Clause 8A 

Contractor to keep site clean :-     
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The splashes and droppings from white washing, colour washing, painting etc on walls, floor windows etc shall be removed and the 
surface cleaned simultaneously with the completion of these items of work in the individual rooms, quarters or premises etc where the 
work is done without waiting for the actual completion of all the other items of work in the contract.   In case the contractor fails to 
comply with the requirements of this clause, the Engineer-in-charge shall have the right to get this work done at the cost of the contractor 
either departmentally or through any other agency.  Before taking such action, the Engineer-in-charge shall  give ten days notice in 
writing to the contractor. 

Clause 8 B 

Completion plans to be submitted by the Contractor :-    

The contractor shall submit five sets of completion plans within thirty days of the completion of the work along with soft copy. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of 
the work subject to ceiling of Rs. 1,00,000/- (Rupees One Lakhs Only)   as may be fixed by Director of the Institute concerned and in 
this respect the decision of the Director of the Institute shall be final and binding on the contractor. 

Clause 9 

Payment of final bill :-    

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three months of physical 
completion of the work or within one month of the date of the final certificate of completion furnished by the Engineer-in-charge 
whichever is earlier.  The contractor shall make no further claims after submission of the final bill and these shall be deemed to have 
been waived and extinguished.  Payments of those items of the bill in respect of which there is no dispute and of items in dispute, for 
quantities and rates as approved by engineer-in-charge, will as far as possible be made within six months from the date of receipt of the 
bill by the Engineer-in-charge or his authorised representative.  

Clause 10 

Materials supplied by the government 

Materials which Government will supply are shown in Schedule ‘B’ which also stipulates quantum, place of issue and rate(s) to be 
charged in respect thereof. The contractor shall be bound to procure them form the Engineer-in-Charge. 

As soon as the work awarded the contractor shall finalize the programme for the completion or work as per clause 5 of this contract and 
shall give his estimates of materials required on the basis of drawings or schedule of quantities of the work. The Contractor shall give in 
writing his requirement to the Engineer-in-Charge which shall be issued to him keeping in view the progress of work as assessed by the 
Engineer-in-Charge, in accordance with the agreed phased programme of work indicating monthly requirements of various materials. 
The contractor shall place his indent in writing for issue of such materials at least 7 days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the material so supplied at the rates specified in the 
aforesaid schedule shall be se off or deducted as and when material are consumed in items or work (including normal wastage) for which 
payment is being made to the contractor, from any sum then due or which may therefore become due to the contractor under the contract 
or otherwise or from the security deposit. At the time or submission of bills, The contractor shall certify that balance of material supplied 
is available at site in original good condition. 

 The contractor shall submit alongwith every running bill (on account or interim bill) material wise  reconciliation statements supported 
by complete calculations reconciling total issue, total consumption and certified balance (diameter/section wise in the case of steel) and 
resulting variations and reasons therefore. Engineer-in-Charge shall (whose decision shall be final and binding on the contractor) be 
within his rights to follow the procedure of recovery in clause 42 at any stage of the work if reconciliation is not found to be satisfactory.  

The contractor shall bear the cost of getting the material issued, loading, transporting to site, unloading, storing under cover as required, 
cutting assembling and joining the several parts together as necessary . Notwithstanding anything to the contrary contained in any other 
clause of the contract and (or the CPWA Code) all stores/materials so supplied to the contractor or procured with the assistance of the 
Government shall remain the absolute the property of Government and the contractor shall be the trustee of the sotres/ materials and the 
shall not be removed/ disposed off from the site of the work on any account and shall be at all times open to inspection by the Engineer-
in-Charge or his authorized agent. Any such stores/ materials remaining unused shall be returned to the Engineer-in-Charge in as good a 
condition in which they were originally supplied at a place directed by him, at a place of issue or any other place specified by him as he 
shall require, but in case it is decided no to take back the stores /materials the contractor shall have no claim for compensation on any 
account of such stores/ material so supplied to him as aforesaid and not used by him or any wastage in or damage to in such 
stores/materials. 

On Being required to return the stores/materials, the contractor shall hand over the stored/ materials on being paid or credited such price 
as the Engineer-in-Charge shall determine having due regard to the condition of the stores/materials. The price allowed for credit to the 
contractor, however, shall be at the prevailing market rate not exceeding the amount charged to him. excluding the storage charge, if any. 
The decision of the Engineer-in-Charge shall be final and conclusive. In the event of breach of the aforesaid condition, the contractor 
shall in addition to throwing himself open to account for contravention of the terms of the licenses of permits and / or for criminal breach 
of trust, be liable to Government for all advantages or profits resulting of which in the usual course would have resulted to him by reason 
of such breach provided that the contractor shall in no case be entitled to any compensation or damages on provided further that the 
contractor shall be bound to execute the entire work if the materials are supplied by the Government within the original scheduled time 
for completion of the work plus 50% thereof or schedule time plus 6 months whichever is more if the time of  work exceeds 12 months, 
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but if a part of the materials only has been supplied with in the aforesaid period, then the contractor shall be bound to do so much of the 
work as may be possible with the materials and stores supplied in the aforesaid period. For the completion of the rest of the work the 
contractor shall be entitled to such extension of time as may be determined by the Engineer-in-Charge whose decision in this regard shall 
be final and binding on the contractor. 

The Contractor shall see that only the required quantities of materials are got issued. Any such material remaining unused and in 
perfectly good/original condition at the time of completion or determineof the contract shall be returned to the Engineer-in-Charge at the 
stores from which it was issued or at a place directed by him by a notice in writing. The contractor shall not be entitled for loading, 
transportin, unloading and stacking of such unused material except for the extra lead, if any involved, beyond the original place or issue. 

Clause 10A 

Materials to be provided by the contractor: -  

The contractor shall at his own cost provide all materials required for the works.   The contractor shall, at his own expense and without 
delay, supply to Engineer-in-charge samples of materials to be used on the work and shall get these approved in advance.  All such 
materials to be provided by the contractor shall be in conformity with the specifications laid down or referred to in the contract.    The 
contractor shall, if requested by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-charge that the materials so 
comply.   The Engineer-in-charge shall within five days of supply    of samples or within five days of the receipt of test result intimate to 
the contractor in writing whether samples are approved by him or not.   If samples are not approved the contractor shall forthwith arrange 
to supply to the Engineer-in-Charge for his approval fresh samples complying with the specifications laid down in the contract.  When 
materials are required to be tested in accordance with specification, approval of the Engineer-in-charge shall be issued after the test 
results are received. 

The contractor shall at his risk and cost submit the samples of materials to be tested or analysed and shall not make use of or incorporate 
in the work any materials represented by the samples until the required tests or analysis have been made and materials finally accepted 
by the Engineer-in-charge.   The contractor shall not be eligible for any claim or compensation either arising out of any delay in the work 
or due to any corrective measures required to be taken on account of and as a result of testing of materials. 

The contractor shall at his risk and cost make all arrangements and shall provide all facilities as the Engineer-in-charge may require for 
collecting, and preparing   the required number of samples for such tests at such time and to such place or places as may be directed by 
the Engineer-in-charge and bear all charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or 
specifications.  The Engineer-in-Charge or his authorised representative and Architect shall at all times have access to the work  and to 
all such workshops and places where work is being prepared or from where materials manufactured articles, or machinery are being 
obtained for the works and the contractor shall afford every facility and every assistance in obtaining the right to such access. 

The Engineer-in-charge shall have full powers to require the removal from the premises of all materials which in his opinion are not in 
accordance with the specifications and in case of default the Engineer-in-charge shall be at liberty to employ at the expense of the 
contractor, other persons to remove the same without being answerable or accountable for any loss or damage that may happen or arise 
to such materials.  The Engineer-in-charge shall also have full powers to require other proper materials to be substitute thereof and in 
case of default the Engineer-in-Charge may cause the same to be supplied and all costs which may attend such removal and substitution 
shall be borne  by the contractor. 

Clause 10 B  

Secured Advance on Non-perishable Materials :-    

The contractor, on signing an indenture in the form to be specified by the Engineer-in-charge shall be entitled to be paid during the 
progress of the execution of the work upto 75% of the assessed value of any materials which are in the opinion of the Engineer-in-charge 
nonperishable, non-fragile and noncombustible and are in accordance with the contract and which have been brought on the site in 
connection therewith and are adequately stored and/ or protected against damage by weather or other causes but which have not at the 
time of advance  been incorporated in the  works.   When materials on account of which an advance has been made under this sub-clause 
are incorporated in the work the amount of such advance shall be recovered/ deducted from the next payment made under any of the 
clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, fragile and combustible with the approval of the 
Engineer-in-charge provided the contractor provides a comprehensive insurance cover for the full cost of such materials.  The decision of 
the Engineer-in-charge shall be final and binding on the contractor in this matter.   No secured advance, shall however, be paid on high-
risk materials such as ordinary glass, sand, petrol, diesel etc. 

CLAUSE 10 C (NOT APPLICABLE) 

Payment on account of Increase in Prices/Wages due to Statutory Order (s) 

If after submission of the tender, the price of any material incorporated in the works (not being a material supplied from the engineer-
in-Charge’s stores in accordance with Clause 10 thereof) and/ or wages of labour increases as a direct result of the coming into force of 
any fresh law, or Statutory rule or order (but not due to any changes in excise, sales tax, VAT etc) and such increase in the price and/or 
wages prevailing at the time of the last stipulated date for receipt of the tenders including extensions if any for the work, and the 
contractor thereupon necessarily and properly pays in respect of that material (incorporated in the works) such increased price and/ or 
in respect of labour engaged on the execution of the work such increased wages, then the amount of the contract shall accordingly be 
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varied and provided further that any such increase shall not be payable if such increase has become operative after the stipulated date 
of completion of the work in question.  

If after submission of the tender, the price of any material incorporated in the works (not being a material supplied from the engineer-
in-Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour is decreased as a direct result of the coming into force 
of any fresh law or statutory rules or order (but not due to any changes in sales tax) and such decrease in the prices and/or wages 
prevailing at the time of receipt of the tender for the work. The Institute shall in respect of materials incorporated in the works (not 
being materials supplied from the Engineer-in-Charge’s stores in accordance with Clause – 10 hereof) and/or labour engaged on the 
execution of the work after date coming into force of such law statutory rule or order be entitled to deduct from the dues of the 
contractor, such amount as shall be equivalent to the difference between the prices of the materials and/or wages as prevailed at the 
time of the last stipulated date for receipt of tenders including extensions if any for the work and the prices of materials and/or wages 
of labour on the coming into force of such law, statutory rule or order. The   on tractor shall, for the purpose of this condition, keep 
such books of account and other documents s are necessary to show the amount of any increase claimed or reduction available and 
shall allow inspection of the same by a duly authorized representative of the Institute and further shall, at the request of the engineer-
in-Charge may require any documents so kept and such other information as the Engineer-in-Charge may require. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the prices of any such materials and/or wages 
of labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together with all 
information relating thereof which he may be in position to supply. 

CLAUSE 10 CA (NOT APPLICABLE) 

Payments due to variation in prices of materials after receipt of tender 

If after submission of the tender, the price of materials mentioned in Schedule-F increase / decreases beyond the price (s) prevailing at 
the time of the last stipulated date for receipt of tenders (including extensions, if any) for the work, then the amount of the contract 
shall accordingly be varied and provided further that any such variations shall be effected for stipulated period of Contract including 
the justified period extended under the provisions of Clause 5 of the Contract without any action under Clause 2. 

However for work done during the justified period extended as above, it will be limited to indices prevailing at the time of stipulated 
date of completion or as prevailing for the period under consideration whichever is less. 

The increase/decrease in prices shall be determined by the All India Wholesale Prices Indices of Materials as published by Economic 
Advisor to Government of India, Ministry of Commerce and Industry and base price for material as issued under the authority of IITB as 
valid on the last stipulated date of receipt of tender, including extension if any and for the period under consideration. In case, price 
index of a particular material is not issued by Ministry of Commerce and Industry, then the price index of nearest similar material shall 
be followed. 

The amount of the contract shall accordingly be varied for all such materials and will be worked as per the formula given below for 
individual material:- 

Adjustment for component of individual material 

V = P x Q x CI – CI0 

      CI0 

Where, 

V = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or recovered. 

P = Base Price of material as issued by IITB valid at the time of the last stipulated date of receipt of tender including extensions, if any. 

Q = Quantity of material as used in the works since previous bill. 

CI0 = All India Wholesale Price Index for the material as published by the Economic Advisor to Government of India, Ministry of 
Industry and Commerce as valid on the last stipulated date of receipt of tenders including extensions, if any. 
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CI = All India Wholesale Price Index for the material for period under consideration as published by Economic advisor to Government of 
India, Ministry of Industry and Commerce. Provided always that provisions of the preceding Clause 10 C shall not be applicable in 
respect of materials covered in this Clause. 

CLAUSE 10 CC (NOT APPLICABLE) 

Payment due to Increase / Decrease in Prices/Wages after Receipt of Tender for Works 

If the prices of materials (not being materials supplied or services rendered at fixed prices by the department in accordance with clause 
10 & 34 thereof) and/or wages of labour required for execution of the work increase, the contractor shall be compensated for such 
increase as per provisions detailed below and the amount of the contract shall accordingly be varied, subject to the condition that such 
compensation for escalation in prices and wages shall be available only for the work done during the stipulated period of the contract 
including the justified period extended under the provisions of clause 5 of the contract without any action under clause 2.  However, 
for the work done during the justified period extended as above, the compensation as detailed below will be limited to prices/wages 
prevailing at the time of stipulated date of completion or as prevailing for the period under consideration, whichever is less. No such 
compensation shall be payable for a work for which the stipulated period of completion is equal to or less then the time as specified in 
Schedule F. Such compensation for escalation in the prices of materials and labour, when due, shall be worked out based on the 
following provisions:- 

i) The base date for working out such escalation shall be the last stipulated date of receipt of tenders including extension, if any. 

ii) The cost of work on which escalation will be payable shall be reckoned as below: 

a) Gross value of work done upto this quarter: (A) 

b) Gross Value of work done upto the last quarter: (B) 

c) Gross value of work done since previous quarter (A-B) (C) 

d) Full assessed value of Secured Advance (Excluding materials covered under Clause 10CA) fresh paid in this quarter: (D) 

e) Full assessed value of Secured Advance (Excluding materials covered under Clause 10CA) recovered in this quarter. (E) 

f) Full assessed value of Secured advance for which escalation is payable in this quarter (D-E): (F) 

g) Advance payment made during this quarter (G) 

h) Advance payment recovered during this quarter (H) 

i) Advance payment for which escalation is payable in this quarter (G-H) (I) 

j) Extra Items paid as per Clause 12 based on prevailing market rates during this quarter: (J) 

Then,  M = C + F + I – J 

N = 0.85 M 

k) Less cost of material supplied by the department as per Clause 10 and (K) recovered during the quarter: 

l) Less cost of services rendered at fixed charges as per Clause 34 and (L) recovered during the quarter 

Cost of work for which escalation is applicable:  

W = N – (K+L) 

iii) Components for materials (except cement, reinforcement bars, structural steel or other materials covered under clause 10CA) 
labour, P.O.L., etc. shall be pre-determined for every work and incorporated in the conditions of contract attached to the tender 
papers included in Schedule ‘E’. The decision of the Engineer-in-Charge in working out such percentage shall be binding on the 
contractors. 
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iv) The compensation for escalation for cement, steel, materials and P.O.L. shall be worked as per the formula given below:- 

(a) Adjustment for component of ‘Cement’ 

   

Vc = W x Xc  x CI – CI0 

   100      CI0 

Vc = Variation in cement cost i.e. increase or decrease in the amount in rupees to be paid or recovered. 

W = Cost of Work done worked out as indicated in sub-Para (ii) of Clause 10 CC. 

Xc = Component of cement expressed as percent of total value of work. 

CI = All India Wholesale Price Index for cement for the period under consideration as published by the Economic Advisor to 
Government of India, Ministry of Industry and Commerce. (In respect of the justified period extended under the provisions of clause 5 
of the contract without any action under clause 2, the index prevailing at the time of stipulated date of completion or the prevailing of 
the period under consideration, whichever is less, shall be considered.) 

CI0 = All India Wholesale Price Index for cement as published by Economic advisor to Government of India, Ministry of Industry and 
Commerce as valid on the last stipulated date of receipt of tenders including extensions, if any. 

(b) Adjustment for component of ‘Steel’ 

Vs = W x    Xs   x     SI – SI0 

             100 SI0 

Vs = Variation in steel cost i.e. increase or decrease in the amount in rupees to be paid or recovered. 

W = Cost of Work done worked out as indicated in sub-Para (ii) of Clause 10 CC. 

Xs = Component of steel expressed as percent of total value of work. 

SI = All India Wholesale Price Index for steel (bars & rods) for the period under consideration as published by the Economic Advisor to 
Government of India, Ministry of Industry and Commerce. However the Price Index shall be minimum of the following: 

i) Index for the month when the last consignment of steel reinforcement for the work is procured or 

ii) Index for the month in which half of the stipulated contract period is over. 

iii) Index for the period under consideration. 

For the justified period extended under the provisions of clause 5 of the contract without any action under clause 2, the principle as for 
the period within stipulated period of completion, will apply. 

SI0 = All India Wholesale Price Index for steel (bar & rods) published by Economic advisor to Government of India, Ministry of Industry 
and Commerce as valid on the last stipulated date of receipt of tender including extensions, if any. 

(c) Adjustment for civil component (except cement and steel) of all construction ‘Materials’ 

 

Vm = W x       Xm   x   MI – MI0 

  100      MI0 

Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or recovered. 
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W = Cost of Work done worked out as indicated in sub-Para (ii) of Clause 10 CC. 

Xm = Component of ‘materials’ expressed as percent of the total value of work. 

MI = All India Wholesale Price Index for all commodities for the period under consideration as published by the Economic Advisor to 
Government of India, Ministry of Industry and Commerce. (In respect of the justified period extended under the provisions of clause 5 
of the contract without any action under clause 2, the index prevailing at the time of stipulated date of completion or the prevailing 
index of the period under consideration, whichever is less, shall be considered.) 

MI0 = All India Wholesale Price Index for all commodities valid on the last stipulated date of receipt of tenders including extensions, if 
any, as published by the Economic advisor to Government of India, Ministry of Industry and Commerce 

(d) Adjustment for component of ‘POL’ 

V = W x Z     x  FI – FI0 

100  FI0 

Vf = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the amount in rupees to be paid or recovered. 

W = Cost of Work done worked out as indicated in sub-Para (ii) of Clause 10 CC. 

Z = Component of Fuel, Oil & Lubricant expressed as percent of the total value of work. 

FI = All India Wholesale Price Index for Fuel, Oil & Lubricant for the period under consideration as published by the Economic Advisor to 
Government of India, Ministry of Industry and Commerce, New Delhi. (In respect of the justified period extended under the provisions 
of clause 5 of the contract without any action under clause 2, the index prevailing at the time of stipulated date of completion or the 
prevailing index of the period under consideration, whichever is less, shall be considered.) 

FI0 = All India Wholesale Price Index for Fuel, Oil & Lubricant valid on the last stipulated date of receipt of tender including extensions, 
if any. 

 

v) The following principles shall be followed while working out the indices mentioned in 

    Para (iv) above. 

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to the cost of work done as per 
bills paid during the three calendar months of the said quarter. The first such payment shall be made at the end of three months after 
the month (excluding) in which the tender was accepted and thereafter at three months’ interval. At the time of completion of the 
work, the last period for payment might becomes less then 3 months depending on the actual date of completion. 

b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall be the arithmetical average of the 
indices relevant to three calendar months. If the period up to date of completion after the quarter covered by the last such installment 
of payment, is less than three months, the index MI and FI shall be the average of the indices for the months falling within that period. 

vii) The compensation for escalation for labour shall be worked out as per formula given 

below:- 

VL = W x Y   x   LI – LI0 

   100         LI0 

VL = Variation in labour cost i.e. amount of increase or decrease in the amount in rupees to be paid or recovered. 

W = Value of Work done, worked out as indicated in sub-para (ii) above. 
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Y = Component of labour expressed as percentage of the total value of work. 

LI = Minimum wages in rupees of an unskilled adult male mazdoor, fixed under any law, statutory rule or order as applicable on the last 
date of the quarter previous to the one under consideration. (In respect of the justified period extended under the provisions of clause 
5 of the contract without any action under clause 2, the minimum wages prevailing on the last date of quarter previous to the quarter 
pertaining to stipulated date of completion or the minimum wages 

Prevailing on the last of the quarter previous to the one under consideration, whichever is less, shall be considered.) 

LI0 = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under any law, statutory rule or order as on the last 
stipulated date of receipt of tender including extensions, if any. 

viii) The following principles will be followed while working out the compensation as per subpara (vi) above. 

a) The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) above shall be the higher of the wage notified by 
Government of India, Ministry of Labour and that notified by the local administration both relevant to the place of work and the period 
of reckoning. 

b) The escalation for labour also shall be paid at the same quarterly intervals when escalation for labour also shall be paid at the same 
quarterly intervals when escalation due to increase in cost of materials and/or P.O.L. is paid under this clause. If such revision of 
minimum wages takes place during any such quarterly intervals, the escalation compensation shall be payable at revised rated only for 
work done in subsequent quarters. 

c) Irrespective of variations in minimum wages of any category of labour, for the purpose of this clause, the variation in the rate for an 
unskilled adult male mazdoor alone shall form the basis for working out the escalation compensation payable on the labour 
component. 

ix) In the event the price of materials and/or wages of labour required for execution of the work decrease/s, there shall be a downward 
adjustment of the cost of work so that such price of materials and/or wages of labour shall be deductible from the cost of work under 
this contract and in this regard the formula herein before stated under this Clause 10CC shall mutatis mutandis apply, provided that: 

a) No such adjustment for the decrease in the price of materials and/or wages of labour aforementioned would be made in case of 
contracts in which the stipulated period of completion of the work is equal to or less than the time as specified in Schedule ‘F’. 

b) The Engineer-in-Charge shall otherwise be entitled to lay down the procedure by which the provision of this sub-clause shall be 
implemented from time and the decision of the Engineer-in-Charge in this behalf shall be final and binding on the contractor. 

x) Provided always that the provision of the preceding clause 10C and 10CA shall not be applicable for contracts where provisions of 
this clause are applicable but in cases where provisions of this clause are not applicable, the provisions of Clause 10C and 10CA will 
become applicable. 

CLAUSE 10 D 

Dismantled Material Institute Property 

The contractor shall treat all materials obtained during dismantling of a structure, of the site for a 

work, etc. as Institute’s property and such materials shall be disposed off to the best advantage of Institute according to the 
instructions in writing issued by the Engineer-in-Charge. 

Clause – 11 

Work to be executed in accordance with specifications, drawings, orders etc.:-    The contractor shall execute the whole and every 
part of the work in the most substantial and workmanlike manner both as regards materials and otherwise in every respect  in strict 
accordance with CPWD Specifications 1996 Vol.I to VI with upto date correction slips and CPWD specifications 1994 for internal 
electrification and 1995 for external electrification with upto date correction slips .   The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed by the Engineer-in-charge and the contractor 
shall be furnished free of charge one copy of the contract documents together with specifications, designs, drawings and instructions as 
are not included in the standard specifications of Central Public Works Department specified in schedule `F’  or in any Bureau of Indian 
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Standard or any other, published standard or code or, Schedule of Rates or any other printed publication referred to elsewhere in the 
contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence execute and maintain the works and 
provide all labour and materials, tools and plants including for measurements and supervision of all works structural plans and other 
things of temporary or permanent nature required for such execution and maintenance in so far as the necessity for providing these, is 
specified or is reasonably inferred from the contract.  The contractor shall  take full responsibility for adequacy, suitability and safety of 
all the works and methods of construction. 

Clause 12 

Deviations/Variations Extent and Pricing :-   The Director shall have  power (i) to make alteration in, omissions from, additions to, or 
substitutions for the original specifications, drawings, designs and instructions that may appear to him to be necessary or advisable 
during the progress of the work, and (ii) to omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the works in accordance with any instructions given to him in writing signed by 
the Director and such alterations, omissions, additions or substitutions shall form part of the contract as if originally provided therein and 
any altered, additional or substituted work which the contractor may be directed to do in the manner specified above as part of the works, 
shall be carried out by the contractor on the same conditions in all respects including price on which he agreed to do the main work 
except as hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost over the tendered value 
sum being ordered, be extended, if requested by the contractor, as follows:- 
i). In the proportion which the additional cost of the altered, additional or substituted work, bears to the original tendered value 
plus. 

ii). 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by the Engineer-in-
charge. 

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of order of occurrence of the item(s) claim rates, 
supported by proper analysis, for the work and the engineer-in-charge shall within one month of the receipt of the claims supported by 
analysis after giving consideration to the analysis of the rates submitted by the contractor, determine the rates on the basis of the market 
rates and the contractor shall be paid in accordance with the rates so determined. 
In the case of substituted items, the rate for the agreement item (to be substituted) and substituted item shall also be determined in the 
manner as mentioned in the aforesaid para. 

a) If the market rate for the substituted item so determined is more than the market rate of the agreement item ( to be 
substituted) the rate payable to the contractor for the substituted item shall be the rate for the agreement item (to be substituted) so 
increased to the extent of the difference between the market rates of substituted item and the agreement item ( to be substituted). 
b) If the market rate for the substituted item so determined is less than the market rate of the agreement item (to be substituted) 
the rate payable to the contractor for the substituted item shall be the rate for the agreement item ( to be substituted) so, decreased to the 
extent of the difference between the market rates of substituted item and the agreement item( to be substituted). 
12.3 The contractor shall send to the Engineer-in-Charge once every three months  an upto date account giving complete details 
of all claims for additional payments to which the contractor may consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge which he has executed during the preceding quarter failing which the contractor shall be deemed to have waived his 
right.   However, the Director may authorize consideration of such claims on merits. 
12.4 Any operation incidental to or necessarily has to be in contemplation of tenderer while filling tender, or necessary for proper 
execution of the item included in the Schedule of quantities or in the schedule of rates mentioned above, whether or not, specifically 
indicated in the description of the item and the relevant specifications, shall be deemed to be included in the rates quoted by the tenderer 
or the rate given in the said schedule of rates, as the case may be.  Nothing  extra shall be admissible for such operations. 
Clause 13 

Foreclosure of Contract due to Abandonment or Reduction in Scope of Work :-  If at any time after acceptance of the  tender , 
Institute  shall decide to abandon or reduce the scope of the works for any reason whatsoever and hence not require the whole or any part 
of the works to be carried out, the Director shall give notice  in writing to that effect to the contractor and the contractor shall act  
accordingly in the matter.   The contractor shall have no claim to any payment of compensation or otherwise whatsoever,  on account of 
any profit or advantage which he might have derived from the execution of the works in full but which he did not  derive in consequence  
of the  foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates full amount for works executed at site and in addition, a reasonable amount as certified by 
the Engineer-in-charge for the items hereunder mentioned which could not be utilised on the work to the full extent in view of  the 
foreclosure:- 

i). Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour huts, staff quarters and site 
office; storage accommodation and water storage tanks. 

ii). Institute shall have the option to take over contractor’s materials or any part thereof either brought to site or of which the 
contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to the work) provided, however, Institute 
shall be  
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iii). shall offer or give or agree to give to any person in Institute service or to any other person on his behalf any gift or 
consideration of any kind as an inducement or reward for doing or forbearing to do or for  having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract for Institute; or 

iv). Shall enter into a contract with Institute in connection with which commission has been paid or agreed  to paid by him or to his 
knowledge, unless the particulars of any such commission and the terms of payment thereof have been previously disclosed in writing to 
the Accepting Authority/ Director ; or 

v). Shall obtain a contract with Institute as a result of wrong tendering or other  non- bonafide methods of competitive tendering; 
or  

vi). being an individual , or if  a firm, any partner thereof shall at any time be adjudged insolvent or have a receiving order or order 
for administration of his estate made against him or shall take any proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors or purport so to do, or if any 
application be made under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed be executed 
by him for benefit of his creditors: or 

vii). Being a company, shall pass a resolution or the Court shall make an order for the winding up of the company, or a receiver or 
manager on behalf of the debenture holders or otherwise shall be appointed or circumstances shall arise which entitle the Court or 
debenture holders to appoint a receiver or  manager ; or 

viii). shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days; or 

ix). assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not to be incorporated in the 
work, shall not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer sublet or otherwise parts with the entire 
works or any portion thereof  without the prior  written approval of the Accepting Authority : 

The Accepting Authority may, without prejudice to any other right or remedy which shall have accrued or shall accrue hereafter to 
Institute, by a notice in writing to cancel the contract as whole or only such items of work in default from the Contract.    

The Director shall on such cancellation by the Accepting Authority have powers to : 

a). take possession of the site and any materials, constructional plant, implements, stores etc., thereon; and/or 

b). carry out the incomplete work by any means at the risk and cost of the contractor. 

On cancellation of the contract in full or in part, the Director shall determine what amount, if any, is recoverable from the contractor for 
completion of the works or part of the works or in case the works or part of the works is not to be completed, the loss or damage suffered 
by Institute.  In determining the amount, credit shall be given to the contractor for the value of the work executed by him upto to time of 
cancellation, the value of contractor’s materials taken over and incorporated in the work and use of plant and machinery belonging to the 
contractor. 

Any excess expenditure incurred or to be  incurred by Institute in completing the works or part of the works or the excess loss or 
damages suffered or may be suffered by Institute as  aforesaid after allowing such credit shall without prejudice to any other right or 
remedy available to Institute in law be recovered from any moneys due to the contractor on any account, and if such moneys are not 
sufficient the contractor shall be called upon in writing and shall be liable to pay the same within 30 days. 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days the Director shall have the right to sell any or all 
of the contractor’s unused materials, constructional plant, implements, temporary buildings, etc and apply the proceeds of sale thereof 
towards the satisfaction of any sums due from the contractor  under the contract and if thereafter there be any balance outstanding from 
the contractor, it shall be recovered in accordance with the provisions of the contract. 

Any sums in excess of the amounts due to the Institute and unsold materials, constructional plant, etc. shall be returned to the contractor, 
provided always that if cost or anticipated cost of completion by Institute of the works or part of the works is less than the amount which 
the  contractor would have been paid had he completed the works or part of the works, such benefit shall not accrue to the contractor. 

Clause - 15 

Suspension of work  

i). The contractor shall, on receipt of the order in writing of the Director, (whose decision shall be final and binding on the 
contractor) suspend  the progress of the works or any part thereof for such time and in such manner as the Director may consider 
necessary so as not to cause any damage or injury to the work already done or endanger the safety thereof for any of the following 
reasons : 

a). On account of any default on the part of the contractor or  

b). For proper execution of the works or part thereof for reasons other than the default of the contractor or 

c). For safety of the works or part thereof 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the 
instructions given in that behalf by the Director. 
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ii). If the suspension is ordered for reasons (b) and (c) in sub-para (I) above : 

a). The contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 25% for completion 
of the item or group of items of work for which a separate period of completion is specified in the contract and of which the 
suspended work forms a part and : 

b). If the total period of all such suspensions in respect of an item or group of items or work for which a separate period of 
completion is specified in the contract exceeds thirty days, the contractor shall, in addition, be entitled to such compensation as 
the Director may consider reasonable in respect of salaries and/ or wages paid by the contractor to his employees and labour at 
site, remaining idle during the period of suspension, adding thereto 2% to cover indirect expenses of the contractor.  Provided 
the contractor submits his claim supported by details to the Director within fifteen days of the expiry of the period of 30 days. 

iii). If the works or part thereof is suspended on the orders of the Director for more than three months at a time, except when 
suspension is ordered for reason (a) in sub-para (I) above, the contractor may after receipt of such order serve a written notice on the 
Director requiring permission within fifteen days from receipt by the Director of the  said notice, to proceed with the work or part thereof 
in regard to which progress has been suspended and if such permission is not granted within that time, the contractor, if he intends to 
treat the suspension, where it affects only a part of the works as an omission of such part by the Institute or where it affects whole of the 
works,  as an abandonment of the works by the Institute, shall within ten days of expiry of such period of 15 days give notice in writing 
of his intention to the Director.   In the event of the contractor treating the suspension as an abandonment of the contract by the Institute, 
he shall have no claim to payment of any compensation on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he could not derive in consequence of the abandonment.   He shall, however, be entitled to such 
compensation, as the Director  may consider reasonable, in respect of salaries and/ or wages paid  by him to his employees and labour at 
site, remaining idle in consequence adding to the total thereof 2% to cover indirect expenses of the contractor provided the contractor 
submits his claim supported by details to the Director within 30 days of the expiry of the period of 3 months. 

Clause 16 

Action in case work not done as per specifications :-   All works under or in course of execution or executed in pursuance of the 
contract shall at all times be open and accessible to the inspection and supervision of the Director, his authorised  subordinates in charge 
of the work / architect and all the superior officers of the Institute and the Chief Technical  examiner’s office, and the contractor shall, at 
all times, during the usual working hours and at all other times  at which reasonable notice of the visit  of such officers has been given to 
the contractor, either himself be present to receive orders and instructions or have a responsible agent duly accredited in writing, present 
for that purpose.  Orders given to the contractor’s agent shall be considered to have the same force as if they had been given to the 
contractor himself.   If it shall appear to the Engineer-in-charge or his authorised subordinates incharge of the work or to the  Architect or 
the Chief Technical Examiner or his subordinate officers, that any work has been executed with unsound, imperfect or unskillful 
workmanship, or with materials or articles provided by him for the execution of the work which are unsound or of a  quality inferior to 
that contracted or otherwise not in accordance with the contract the  contractor shall, on demand in writing  which shall be made within 
six months of the completion of the work from the  Engineer-in-charge specifying the work, materials or articles complained of 
notwithstanding that  the same may have been passed, certified and paid for forthwith rectify, or remove  and reconstruct the work  so 
specified in whole or  in part,  as the case may require or as the case may be, remove the materials or articles so specified and provide 
other proper and suitable materials or articles at his own charge and cost.  In the event of the failing to do so within a period specified by 
the Engineer-in-charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as under clause 2 
of the contract (for non-completion of the work in time) for this default. 

In such case the Engineer-in-charge may not accept the item of work at the rates applicable under the contract but may accept such items 
at reduced rates as the Director may consider reasonable during the preparation of on account bills or final bill if the item is so acceptable 
without detriment to the safety and utility of the item and the structure or he may reject the work outright without any payment and/ or 
get it and  other connected and incidental items rectified, or removed and re-executed at the risk and cost of the contractor.  Decision of 
the Director to be conveyed in writing in respect of the same will be final and binding on the contractor. 

Clause – 17 

Contractor Liable for damages, defects during maintenance period :-    If the contractor or his working people or servants shall 
break, deface, injure or destroy any part of building in which they may be working, or any building, road, road curb, fence, enclosure, 
water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises 
on which  the work or any part is being executed, or if any damage shall happen to the work while in progress, from any cause whatever  
of if any defect, shrinkage or other faults appear in  the work within twelve months (Six months in the case of any work other than road 
work costing Rs. 1,00,000/- and below) after a certificate final or otherwise its completion shall have been given by the Director as 
aforesaid arising out of defect or improper materials or workmanship the contractor shall upon receipt of a notice  in writing on that 
behalf make the same good by other workmen and deduct the expense from any sums that may be due or at any time thereafter may 
become due to the contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient portion  thereof.  The security 
deposit of the contractor shall not be refunded before the expiry of twelve months after the issue of the certificate final or otherwise, of 
completion of work, or till the final bill has been prepared and passed whichever is later. 

 Clause 18 

Contractor to Supply Tools & Plants etc. :- The contractor shall provide at his own cost all materials, plant, tools, appliances, 
implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper execution of the work, whether original, 
altered or substituted and whether included in the specification or other documents forming part of the contract or referred to in these 
conditions or not, or which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge 



Page 22 of 38 
 

as to any matter as to which under these conditions he is entitled to be satisfied, or which he is  entitled to require together with carriage 
there of  to and from the work.  The contractor shall also supply without charge the requisite number of persons with the means and 
materials, necessary for the purpose of setting out works, and counting, weighing and assisting the measurement for examination at any 
time and from time to time of the work  or materials.  Failing his so doing the same may be provided by the Engineer-in-charge at the 
expense of the contractor and the expenses may be deducted, from any money due to the contractor, under this contract or otherwise 
and/or from his security deposit or the proceeds of  sale thereof, or of a  sufficient portions thereof. 

Clause 18A 

Recovery of compensation paid to workman :-   In every case in which by virtue of the provisions sub-section (1) of section 12, of the 
Workmen’s Compensation Act, 1923, Institute is obliged to pay compensation to a workman employed by the contractor, in execution of 
the works, Institute will recover from the contractor for the amount of the compensation so paid ; and, without prejudice to the rights of 
the Institute under sub-section (2) of Section 12, of the said Act, Institute shall be at liberty to recover such amount or any part thereof by 
deducting it from the  security deposit or from any sum due by Institute to the contractor whether under this contract or otherwise.   
Institute shall not be bound to contest any claim made against  it under sub-section (1) Section 12, of the said Act, except on  the written 
request of the contractor and upon his giving to Institute full security for all costs for which Institute might become liable in consequence 
of contesting such claim. 

Clause 18 B 

Ensuring Payment and Amenities to Workers if Contractor fails :-   In every case in which by virtue of the provisions of the 
Contract Labour (Regulation and Abolition) Act, 1970 and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
Institute is obliged to pay any amounts of wages to a workman employed  by the  contractor in execution of the works, or to incur any 
expenditure in providing welfare and health amenities required to be provided under the above said Act the Rules framed by Institute 
from time to time for the protection of health and sanitary arrangements for workers employed by Institute Contractors, Institute will 
recover  from the contractor the amount of wages so paid or the amount  of expenditure  so incurred, and without prejudice to the rights 
of the Institute under sub-section (2) of Section  20 and sub-section (4) of  Section 21, of the Contract Labour (Regulation and Abolition) 
Act, 1970, Institute shall be at liberty to recover  such amount or any part thereof by deducting it from the security deposit or from any 
sum due by Institute to the contractor  whether under this contract  or otherwise Institute shall not be bound to contest any claim made 
against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of the 
contractor and upon his giving to the Institute full security for all costs for which Institute might become liable in contesting such claim. 

Clause 19 

Labour Laws to be complied by the Contractor: -    The contractor shall obtain a valid licence under the Contract Labour (R & A) Act 
1970, and the Contract Labour (Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to 
have a valid license until the completion of the work. The contractor shall also abide by the Provisions of Child Labour (prohibition and 
Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other construction workers (Regulation of Employment & 
Conditions of Service) Act, 1996 and the building and other Construction Welfare Cess Act, 1996.  The Contractor shall also abide the 
provisions of Contract Labour (Regulations and Abolition) Act 1970 and the Contract Labour Regulation & Abolition Central Rules 
1971. 

Any failure to fulfil this requirement shall attract the penal provisions of this contract arising out of the resultant non-execution of the 
work.  The Contractor shall also abide by the provisions of child labour (Prohibition and Regulations) Act, 1986. 

Clause 20   

Minimum Wages Act to be complied with:  

 The Contractor shall comply with all the provision of the Minimum Wages Act, 1948, amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought from time to time. 

Clause 21  

Work not to be sublet.  Action in case of insolvency: The Contract shall not be assigned or sublet without the written approval 
of the Director.    And if the contractor shall assign or sublet his contract, or attempt to do so or become insolvent or commence 
any insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, 
perquisite, reward or advantage pecuniary or otherwise shall either directly or indirectly be given, promised or offered by the 
contractor, or any of his servants or agent to any public officer or persons in the employ of Institute in any way relating to his 
office or employment, or if any such officer or person shall become in any way directly or indirectly interested in the contract, 
the Director  on behalf of the Board of Governors of the Institute shall have power to adopt any of the courses specified in 
Clause 3 hereof as he may deem best suited to the interest of the Institute and in the event of any of these courses being 
adopted the consequences specified in the said Clause 3 shall ensure.  

CLAUSE 22 : 
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All sums payable by way of compensation under any of these conditions shall be considered as reasonable compensation to be 
applied to the use of the Institute without reference to the actual loss or damage sustained, and whether or not any damage 
shall have been sustained. 

CLAUSE 23 

Changes in  firm’s constitution to be intimated: Where the Contractor is a partnership firm, the previous approval in writing, of 
the Director shall be obtained before any change is made in the constitution of the firm.  Where the Contractor is an individual 
or a Hindu undivided family business concern, such approval as aforesaid, shall likewise, be obtained before the Contractors 
enters into any partnership agreement where under the partnership firm would have the               right to carry out the work 
hereby undertaken by the Contractor.  If previous approval, aforesaid, is not obtained, the contract shall be deemed to have 
been assigned in contravention of Clause 21 hereof and the same action may be taken and the same consequences shall ensue 
as provided in the said Clause 21.  

CLAUSE 24  

Directions for execution of works:  All works to be executed under the contract shall be executed under the direction and 
subject to the approval of the Director of the Institute   who shall be entitled to direct at what point or points and in what 
manner they are to be commenced, and from time to time carried on.    

CLAUSE 25  

Settlement of Disputes & Arbitration:  Except where otherwise provided in the contract all  questions and all disputes relating 
to the meaning of the specification, design, drawings and instructions here - in before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same whether arising during the progress of the work 
or after the cancellation, termination, completion or abandonment thereof shall be referred for adjudication through arbitration 
by a sole arbitrator appointed by the Director of Institute or if there be no Director of the Institute the administrative head of 
the said Institute.   If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid.  Such person shall be entitled 
to proceed with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking Arbitration shall give a list of   disputes with amounts claimed in respect of 
each such dispute alongwith the notice for appointment of arbitrator and giving reference to the rejection by the Director of the 
Institute of the appeal. 

It is also a term of this contract that no person other than a person appointed by such Director of the Institute or the 
administrative head as aforesaid should act as arbitrator and if for any reason that is not possible, the matter shall not be 
referred to arbitration at all.   

It is also a term of this contract that if the contractor does not make any demand for appointment of arbitrator in respect of any 
claims in writing as aforesaid within  120 days of receiving the intimation from the Engineer-in-Charge  that the final bill is ready 
for payment, the claim of the contractor shall be deemed to have been waived and absolutely barred and the Institute shall be 
discharged and released of all liabilities under the contract in respect of these claims. 

The arbitration shall be conducted in accordance with the provisions of the Arbitration and conciliation Act.  1996, (26 of 1996) 
or any statutory modifications or re-enactment thereof and the rules made thereunder and for the time being in force shall 
apply to the arbitration proceeding under this clause. 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred to him by the 
appointing authority and give separate award against each dispute and claim referred to him and in all cases where the total 
amount of the claims by any party exceeds Rs.1,00,000/- the arbitrator shall give reasons for the award. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties. 

It is also a term of the contract that  the arbitrator shall be deemed to have entered on the reference on the date he issues 
notice to both the parties calling them to submit their statement of claims and counter statement of claims.  The venue of the 
arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if 
required to be paid before the award is made and published, be paid half and half by each of the parties.  The cost of the 
reference and of the award (including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who may 
direct  to any by whom and in what manner such costs or any part thereof shall be paid and fix or settle the amount of costs to 
be so paid. 
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CLAUSE 26 

Contractor to Indemnify Institute against patent Rights: The Contractor shall fully indemnify and keep indemnified the Board of 
Governors of the Institute against   any action,  claim or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be payable in respect of any article or part of thereof 
included in the Contract.  In the event of any claims made under or action brought against   Institute in respect of any such 
matter as aforesaid the Contractor shall be immediately notified thereof and the Contractor shall be at liberty at his own 
expense, to settle any dispute or to conduct any litigation that may arise therefrom.  Provided that the Contractor shall not be 
liable to indemnify the  Board of Governors of the Institute   if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the Engineer in Charge  in this behalf. 

CLAUSE 27  

Lump sum Provision in Tender: When the estimate on which a tender is made includes lump sum in respect of parts of the work,  
the Contractor shall be entitled to payment in respect of the items of work involved or the part of the work in question at the 
same rates, as are payable under this contract for such items, or if the part of the work in question is not in the opinion of the 
Engineer-in-Charge  payable of measurement, the Engineer-in-Charge  may at his discretion pay the lump sum amount entered 
in the estimate, and the certificate in writing of the Engineer-in-Charge  shall be final and conclusive against the Contractor with 
regard to any sum payable to him under the provisions of the clause. 

CLAUSE 28  

Action where no specifications are Specified: In case of any class of work for which there is no such specifications as referred to 
in Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standard Specifications.  In case there are 
no such specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturer’s specifications, if not 
available then as per District Specifications.  In case there are no such specifications as required above, the work shall be carried 
out in all respects in accordance with the instructions and requirements of the Engineer-in-Charge.   

CLAUSE 29  

With-holding and lien in respect of Sums due from Contractor:  (i) Whenever any claim,  for payment of a sum of money 
arises out of or under the contract or against the contractor, the Institute shall be entitled to withhold and also have a lien to 
retain such sum or sums in whole or in part from the security, if any deposited by the contractor and for the purpose aforesaid, 
the Institute shall be entitled  to withhold the security deposit, if any furnished as the case may be and also have a lien over the 
same pending finalization or adjudication of any such claim.  In the event of the security being insufficient to cover the claimed 
amount or amounts or if no security has been taken from the Contractor, the Institute shall be entitled to withhold and have 
lien to retain to the extent of such claimed amount or amounts referred to above, from any sum or sums found payable or 
which may at any time thereafter become payable to the contractor under the same contract or any other contract with the 
Director pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien referred to above 
by the Institute will be kept withheld or retained as such by the Institute till the claim arising out of or under the contract is 
determined by the arbitrator (if the contract is governed by the arbitration clause) by the competent court, as the case may be 
and that the contractor will have no claim for interest or damages whatsoever on any account in respect of such withholding or 
retention under the lien referred to  above and duly notified as such to the contractor.  For the purpose of this clause where the 
contractor is a partnership firm or a limited company, the Institute shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or in part from any sum found payable to any partner/ limited company as 
the case may be, whether in his individual capacity or otherwise. 

 (ii) Institute shall have the right to cause an audit and technical examination of the works and the final bills of the 
contractor including all supporting vouchers, abstract etc. to be made after payment of the final bill and if as a result of such 
audit and technical examination any sum is found to have been overpaid in respect of any work done by the contractor under 
the contract or any work claimed to have been done by him under the contract and found not to have been executed, the 
contractor shall be liable to refund the amount of over-payment and it shall be lawful for Institute to recover the same from him 
in the manner prescribed in sub-clause (i) of this clause or in any other manner legally permissible and if it is found that the 
contractor was paid less than what was due to him under the contract in respect of any work executed by him under it, the 
amount of such under payment shall be duly paid by Institute to the contractor, without any interest thereon whatsoever. 

Provided that the Institute shall not be entitled to recover any sum overpaid, nor the contractor shall be entitled to payment of 
any sum paid short where such payment has been agreed upon between the Institute on the one hand and the contractor on 
the other under any term of the contract permitting payment for work after assessment by the Engineer-in-Charge. 
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CLAUSE 30  

Lien in respect of claims in other Contracts:  Any sum of money due and payable to the Contractor (including security deposit 
returnable to him) under this contract may be withheld or retained by way of lien by  the Institute or any other contracting 
person or persons through Engineer-in-Charge against any claim of the   Institute or  such other person or persons in respect of 
payment of a sum of money arising out of or under any other Contract made by the Contractor with the Institute or with such 
other person or persons. 

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by  the Institute will be kept 
withheld or retained as such by the Institute or till his claim arising out of the same contract or any other contract is either 
mutually settled or determined by the arbitration clause or by the competent court, as the case may be and that the contractor 
shall have no claim for interest or damages whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this clause and duly notified as such to the contractor.  

CLAUSE 31 

 Water supply: The Contractor(s) shall make his/ their own arrangements for water required for the work and nothing extra will 
be paid for the same.  This will be subject to the condition that the water used by the contractor(s) shall be fit for construction 
purposes. 

CLAUSE 32 

Alternate water arrangement:  The contractor shall be allowed to construct temporary wells in Institute land for taking water for 
construction purposes only after he has got permission of the Engineer-in-Charge in writing.   No charges shall be recovered 
from the contractor on this account, but the contractor shall be required to provide necessary safety arrangements to avoid any 
accidents or damage to adjacent buildings, roads and service lines. He shall be responsible for any accidents or damage caused 
due to construction and subsequent maintenance of the wells and shall restore the ground to its original condition after the 
wells are dismantled on completion of the work. 

CLAUSE 33  

Return of Surplus materials:  Notwithstanding anything contained to the contrary in this contract, where any materials for the 
execution of the contract are procured with the assistance of Institute either by issue from Institute stocks or purchase made 
under orders or permits or licenses issued by Institute the contractor shall hold the said materials economically and solely for 
the purpose of the contract and not dispose of them without the written permission of the Institute and return, if required by 
the Engineer-in-Charge, all surplus or unserviceable materials that may be left with him after the completion of the contract or 
at its termination for any reason whatsoever on being paid or credited such price as the Engineer-in-Charge shall determine 
having due regard to the condition of the materials.   The price allowed to the contractor however shall not exceed the amount 
charged to him excluding the element of storage charges.  The decision of the Engineer-in-Charge shall be final and conclusive.  
In the event of breach of the aforesaid condition the contractor shall in addition to throwing himself open to action for 
contravention of the terms of the license or permit and / or for criminal breach of trust, be liable to Institute for all moneys, 
advantages or profits resulting or which in the usual course would have resulted to him by reason of such breach. 

CLAUSE 34  

Plant & Machinery: The contractor shall arrange at his own expense all tools, plant, machinery and equipment.  

CLAUSE 35: deleted  

CLAUSE 36:   

Employment of technical staff and employee Contractors Superintendence, Supervision, Technical Staff & Employees. The 
contractor shall provide all necessary superintendence during execution of the work and all along thereafter as may be 
necessary for proper fulfilling of the obligations under the contract The contractor shall immediately after receiving letter of 
acceptance of the tender and before commencement of the work, intimate in writing to the Engineer-In-Charge, the names, 
qualifications, experience, age, addresses and other particulars along with certificates of the principal technical representative 
to be in charge of the work and other technical representative who will be supervising the work. Minimum requirement of such 
technical representative and their qualifications and experience shall not be lower than specified in schedule F. The Engineer-In-
Charge shall within 3 days of receipt of such communication intimate in writing his approval or otherwise of such a 
representative to the contractor. Any such approval may at any time be withdrawn and in case of such withdrawal, the 
contractor shall appoint another such representative according to the provisions of this clause. Decision of the tender accepting 
authority shall be final and binding on the contractor in this respect. Such a principal technical representative and other 
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technical representative shall be appointed by the contractor soon after receipt of the approval from Engineer-In-Charge and 
shall be available at site before start of work. 

All the provisions applicable to the principal technical representative under the clause will also be applicable to other technical 
representative. The principal technical works for supervision at all times when any construction activity is in progress and also 
present him/ themselves as required, to the Engineer-In-Charge and or his designated representative to take instruction. 
Instructions given to the principal the same force as if these have been given to the contractor.  The principal technical 
representative and other technical representative  shall be actually available at site fully during all stages of execution of work, 
during recording/ checking/ test checking of measurements of works and whenever so required by the Engineer-In-Charge and 
shall also note down instructions conveyed by the Engineer-In-Charge or his designated representatives in the site order book 
and shall affix his/their signature in token of noting down the instructions and in token of acceptance of measurements look 
after any other work. Substitutes, duly approved by Engineer-In-Charge of the work in similar manner as aforesaid shall be 
provided in event of absence of any of the representative by more than two days. If the Engineer-In-Charge, whose decision in 
this respect is final and binding on the contractor, is convinced that no such technical representative is effectively appointed or 
is effectively attending or fulfilling the provision of this clause, a recovery (non-refundable) shall be effected from the contractor 
as specified in Schedule ‘F’ and the decision of the Engineer-In-Charge as recorded in the site order book and measurement 
recorded checked/ test checked in measurement books shall be final and binding on the contractor. Further if the contractor 
rails to appoint suitable technical principal technical representative and or other technical representatives and if such without 
duly approved substitute or do not discharge their responsibilities satisfactorily, the Engineer-In-Charge shall have full powers to 
suspend the execution of the work until such date as suitable other technical representative is appointed and the contractor 
shall be held responsible for the delay so caused to the work.  The contractor shall submit a certificate of employment of the 
technical representative along with every on account bill/ final bill and shall produce evidence if at  any time so required by the 
Engineer-In-Charge. The contractor shall provide and employ on the site only such technical assistants as are skilled and 
experienced in their respective fields and such foremen and supervisory staff as are competent to give proper supervision to the 
work. The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for proper and timely 
execution of the work. The Engineer-In-Charge shall be at liberty to object to and require the contractor to remove from the 
works any person who in his opinion misconducts himself, or is incompetent or negligent in the performance of his duties or 
whose employment is otherwise considered by the Engineer-In-Charge to be undesirable. Such person shall not be employed 
again at works site without the written permission of the Engineer-In-Charge and the persons so removed shall be replaced as 
soon as possible by competent substitutes. 

CLAUSE 37: Levy/Taxes payable by Contractor. 

i) Sales Tax service tax, VAT, Octroi , purchase tax or turnover tax or any other tax in respect of this contract shall be 
payable by the Contractor and Institute shall not entertain any claim whatsoever in this  respect. 
ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone, kankar, etc. from 
local authorities. 
iii) If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable by the Institute to 
the State Government,   Local authorities in respect of any material used by the contractor in the works then in such a case, it 
shall be lawful to the Institute and it will have the right and be entitled to recover the amount paid in the circumstances as 
aforesaid from dues of the contractor. 
CLAUSE 38:     

Conditions for reimbursement for levy/taxes if levied after receipt of tenders. 

(i) All tendered rates shall be inclusive of all taxes and levies (except service tax) payable under respective statutes. However, if 
any further tax or levy or cess is imposed by Statute, after the last stipulated date for the receipt of tender including 
extensions if any and the contractor thereupon necessarily and properly pays such taxes / levies/ cess the contractor shall be 
reimbursed the amounts so paid, provided such payments, if any, is not , in the opinion of the Registrar attributable to the 
delay in execution of work within the control of the contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this conditions as may be 
necessary and shall allow inspection of the same by a duly authorized representative of the Government and/or the Engineer 
in charge may require from time to time. 

(iii) The contractor shall, give a written period of 30 days of the imposition of any such further tax or levy, or cess give a written 
notice thereof to the Engineer in charge that the same is given pursuant to this condition, together with all necessary 
information relating thereto. 

CLAUSE 39: Termination of Contract on death of contractor 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the Director on behalf of the Board 
of Governors of the Institute shall have the option of terminating the contract without compensation to the contractor. 

CLAUSE 40 :  If relative working in MNIT then the contractor not allowed to tender 
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The contractor shall not be permitted to bid for works in the MNIT (responsible for award and execution of contracts), in which 
his near relative is posted a Divisional Accountant or as an officer in any capacity between the grades of Superintending 
Engineer and Junior Engineer (both inclusive). He shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives to any gazetted officer in the MNIT or in the Ministry 
of Human Recourses & Development. Any breach of this condition by the contractor would render him liable to be removed 
from the approved list of contractors of MNIT.  

NOTE:   By the term “near relatives” is meant wife, husband, parents and grandparents’ children and grand children, brothers 
and sisters, uncles, aunts and cousins and their corresponding in-laws. 

CLAUSE 41:  No Gazetted Engineer to work as contractor within one year of retirement 

No engineer of gazetted rank or other gazetted officer employed in engineering of administrative duties in an engineering 
department of the Government of India shall work as a contractor or employee of a contractor for a period of one year after his 
retirement from government service without the previous permission of Government of India in writing. This contract is liable to 
be cancelled if either the contractor or any of his employees is found at any time to be such a person who had not obtained the 
permission of Government of India as aforesaid, before submission of the tender or engagement in the contractor’s service, as 
the case may be. 

CLAUSE 42:  Deleted 

CLAUSE 43 Compensation during warlike situations:The work (whether fully constructed or not)  and all materials, machines, 
tools and plants, scaffolding, temporary buildings and other things connected therewith shall be at the risk of the contractor 
until the work has been delivered to the Engineer-in-Charge and a certificate from him to that effect obtained.  In the event of 
the work or any materials properly brought to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to 
remove any debris from the site, collect and properly stack or remove in store all serviceable materials  salvaged from the 
damaged work and shall be paid at the contract rates in accordance with the provision of this agreement for the work of 
clearing the site of debris, stacking or removal of serviceable material and for reconstruction of all works ordered by the 
Engineer-in-Charge, such payments being in addition to compensation upto the value of the work originally executed before 
being damaged or destroyed and not paid for.  In case  of works damaged or destroyed but not already measured and paid for, 
the compensation shall be assessed by Engineer-in-Charge.  The contractor shall be paid for the damages/ destruction suffered 
and for the restoring the material at the rate based on analysis of rates tendered for in accordance with the provision of the 
contract.  The certificate of the Engineer-in-Charge regarding the quality and quantity of materials and the purpose for which 
they were collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or warlike operations(a)  unless 
the contractor had taken all such precautions against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-
Charge.  (b) for any material etc. not on the site of the work or for any tools, plant, machinery scaffolding, temporary building 
and other things not intended for the work.  

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension of time for its 
completion as is considered reasonable by the Director. 

CLAUSE 44:   Apprentices act provisions to be compiled with 

The contractor shall comply with the provisions of the Apprentices Act,1961 and the rules and orders issued there under from 
time to time. If he fails to do so, his failure will be breach of the contractor and the Registrar may in his discretion, cancel the 
contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the provisions 
of the said act. 

CLAUSE 45 Release of Security deposit after labour clearance.: Security Deposit of the work shall not be refunded till the 
contractor produces a clearance certificate from the Labour Officer.  As soon as the work is virtually complete the contractor 
shall apply for the clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge.  The Engineer in 
charge on receipt of the said communication shall write to the Labour Officer to intimate if any complaint is pending against the 
contractor in respect of the work. If no complaint is pending, or recorded till after 3 months after completion of the work and/ 
or no communication is received from the Labour Officer to this effect till six months after the date of completion, it will be 
deemed to have received the clearance certificate and the Security Deposit will be released if otherwise due.  
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Safety Code 
 

1. Suitable scaffolds should be provided for workmen for all works that can not safely be done from the 
ground, or from solid construction except such short period work as can be done safely from ladders.  
When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well as suitable footholds and hand-hold shall be provided on the ladder and 
the ladder shall be given an inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical) 

2. Scaffolding of staging more than 3.6m (12 ft) above the ground or floor, swung or suspended from an 
overhead support or erected with stationery support shall have a guard rail properly attached or bolted, 
braced and otherwise secured at least 90 cm (3ft) high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends there of with only such opening as 
may be necessary for the delivery of materials.  Such scaffolding or staging shall be so fastened as to 
prevent if from swaying from the building or structure. 

3. Working platform,  gangways and stairways should be so  constructed that they should not sag unduly or 
unequally, and if the height of the platform or the  gangway or the stairway is more than 3.6 (12ft) 
above ground level  or floor level, they should be closely boarded, should have adequate width and 
should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to 
prevent the fall of person or materials by providing suitable fencing or railing whose minimum height 
shall be 90cm (3ft). 

5. Safe means of access shall be provided to all working platforms and other working places.  Every ladder 
shall be securely fixed.  No portable single ladder shall be  over 9m (30ft) in length while the width 
between side rails in rung ladder shall in no case be less than 29 cm. (11 ½”) for ladder upto and 
including 3m (10ft) in length.  For longer ladders this width should be increased at least ¼” for each 
additional 30cm (1foot) of length.  Uniform step spacing of not more than 30cm shall be kept.  Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites 
or work shall be so stacked or placed as to cause danger or inconvenience to any person or the public.  
The contractor shall provide  all necessary fencing and lights to protect the public from accident and 
shall be bound to bear the expenses of  defiance  of every suit, action or other proceedings at law that 
may be brought by any person for injury sustained owing to neglect of the above precautions and to pay 
any damages and cost which may be awarded in any such suit, action or proceedings to any such person 
or which may, with the consent of the contractor, be paid to compensate any claim by any such person. 

6. Excavation and Trenching -  All trenches 1.2m (4ft) or more in depth, shall at all times be supplied with 
the least one ladder for each 30m (100ft) in length or fraction thereof Ladder  shall extend from bottom 
of the trench to at least 90 cm (3ft) above the surface of the ground.  The side of the trenches which are 
1.5m (5ft) or more in depth shall be stepped back to give suitable slope or securely held by timber 
bracing, so as to avoid the danger of sides collapsing.  The excavated materials shall  not be placed 
within 1.5m (5ft) of the edges of the trench or half of the depth of the trench whichever is more.  
Cutting shall be done from top to bottom.  Under no circumstances undermining or undercutting shall 
be done. 

7. Demolition – Before any demolition work is commenced and also during the progress of the work, 
a. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
b. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 

the operator shall remain electrically charged. 
c. All practical steps shall be taken to prevent danger to persons employed  from risk of fire or explosion or 

flooding.  No floor, roof or other part of the  building  shall be so overloaded with debris or materials as 
to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 
kept available for the use of the person employed on the site and maintained in a condition suitable for 
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immediate use, and the contractor should take adequate steps to  ensure proper use of equipment by 
those concerned.   The following safety equipments shall invariably  be provided : 

i). Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 

ii). Those engaged in white washing and mixing or stacking of cement bags or any material which is 
injurious to the eyes shall be provided with protective goggles. 

iii). Those engaged in welding works shall be provided with welder’s protective eye shields. 

iv). Stone breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

v). When workers are employed in sewers and manholes, which are in active use, the contractor shall 
ensure that the manholes are opened and ventilated at least for an hour before the workers are allowed 
to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals or boards to prevent accident to the public.  In addition, the contractor 
shall ensure that the following safety measure are adhered to : 

a). Entry for workers into the line shall not be allowed except under supervision of the Engineer-in-charge or any other 

higher officer. 

b). At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before 
any man is allowed to enter into the manhole for working inside. 

c). Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence  of such  gases and gives indication of their presence. 

d). Presence of Oxygen should be verified by lowering a detector lamp into the manhole.  In case, no 
Oxygen is found inside the  sewer line, workers should be  sent only with Oxygen kit. 

e). Safety belt with rope should be provided to the workers.  While working inside the manholes such rope 
should be handled by two men standing outside to enable him to be pulled out during emergency. 

f). The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind.   Proper 
warning signs should be displayed for the safety of the public whenever cleaning works are undertaken 
during night or day. 

g). No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h). The malba obtained on account of cleaning of blocked manholes and sewer lines should be immediately 
removed to avoid accidents on account of slippery nature of the malba. 

i). Workers should not be allowed to work inside the manhole continuously.   He should be given rest 
intermittently.   The Engineer-in-Charge may decide the time up  to which a worker may be allowed to 
work continuously inside the manhole. 

 j). Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
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k). Air-blowers should be used for flow of fresh air through the manholes.  Whenever called for portable air 
blowers are recommended for ventilating the manholes.   The Motors for these shall be vapour proof 
and of totally enclosed type.  Non sparking gas engines also could be used but they should be placed at 
least 2 metres away for the opening and on the leeward side protected from wind so that they will not 
be a source of friction on any inflammable gas that might be present. 

l). The workers engaged for cleaning the manholes/ sewers should be properly trained before allowing to 
work in the manhole. 

m). The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves non 
sparking tools safety lights and gas masks and portable air blowers (when necessary).  They must be 
supplied with barrier cream for anointing the limbs before working inside the sewer lines. 

n). Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 

o). If a man received a physical injury, he should be brought out of the sewer immediately and adequate 
medical aid should be provided to him. 

p). The extent to which these precautions are to be taken depend on individual situation but the decision of 
the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case well be final. 

vi). The Contractor shall not employ men and women below the age of 18 years on the work of painting 
with products containing lead in any form.  Wherever men above the age of 18 are employed on the 
work of lead painting, the following precaution should be taken :- 

a). No paint containing lead or lead products shall be used except in the form of paste or ready made paint. 

b). Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray 
or a surface having lead paint is dry rubbed and scraped. 

c). Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to 
enable the working painters to wash during and on the cessation of work. 

 

9. An additional clause (viiii) (i) of Safety Code (iv)  the  Contractor shall not employ women  and man 
below the age of 18 on the work of painting with product containing lead in any form.  Wherever men 
above the age of 18 are employed on the work of lead painting, the following principles must be 
observed for such use : 

i). While lead, sulphate of  lead or product containing these pigment, shall not be used in painting 
operation except in the form of pastes or paint ready for use. 

ii). Measures shall be taken, wherever required in order to prevent danger arising from the application of a 
paint in the form of spray. 

iii). Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry 
rubbing down and scraping. 



Page 31 of 38 
 

iv). Adequate facilities shall be provided to enable working painters to wash during and on cessation of 
work. 

 v). Overall shall be worn by working painters during the whole of working period. 

vi).  Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by 
painting materials. 

vii). Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently verified 
by medical man appointed by competent authority of Institute. 

 viii). Institute may require, when necessary medical examination of workers. 

ix). Instruction with regard to special hygienic precautions  to be taken in the painting trade shall be 
distributed to working painters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary equipments should 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision, should be  made for prompt first aid treatment of all injuries likely to be 
obtained during the course of the work. 

11.  Use of hoisting machines and tackle including their attachment, anchorage and supports shall conform 
to the following  standards or conditions :- 

i). a).  These shall be of good mechanical construction, sound materials and adequate strength and free from patent 
defects and shall be kept repaired and in good working order. 

 

 b).  Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 
adequate strength, and free from patent defects. 

ii). Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age of 21 
years should be in charge of any hoisting machine including any scaffolding winch or give signals to operator. 

iii). In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or 
as means of suspension the safe working load shall be ascertained by adequate means.  Every hoisting machine and 
all gear referred to above shall be plainly marked with the safe working load.   In case of a hoisting machine having 
a variable safe working load each safe working load and the condition under which it is applicable shall be clearly 
indicated.  No part of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe 
working load except for the purpose of testing. 

iv). The contractors shall notify the safe working load of their machines to the Engineer-in-charge whenever he brings 
any machinery to site of work and get it verified by the Engineer-in-charge.  

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 
be provided with efficient safeguards.  Hoisting appliances should be provided with such means as will 
reduce to the minimum  the risk of accidental descent of the load.  Adequate precautions should be 
taken to reduce  to the minimum  the risk of any part of a suspended load becoming accidentally 
displaced.   When workers are employed on electrical installations, which are already energised, 
insulating mats, wearing apparel, such as gloves, sleeves and boots and may be necessary should be 
provided.   The worker should not wear any rings, watches and carry keys or other materials which are 
good conductors of electricity. 
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13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.  Adequate 
washing facilities should be provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a notice board at 
a prominent place of work spot.  The person responsible for compliance of the safety code shall be 
named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open  to inspection by the Labour Officer  or Engineer-in-
charge or their representatives. 

16. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor 
from the operations of any other Act or Rules in force in the Republic of India. 
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PROFORMA OF SCHEDULES 

SCHEDULE `A ‘ 

Schedule of quantities  

(a) Electrical enclosed. 
SCHEDULE `B’ 

Schedule of materials to be issued to the contractor 

S.No Description of item Quantity Rates in figures & 
words at which the 
material will be 
charged to the 
contractor  

Place of issue 

 

 

1 2 3 4 5 

 

 No material shall be issued to the Contractor by the Institute.  

 

SCHEDULE `C’ 

Tools and plants to be hired to the contractor 

 

S.No Description  Hire charges per day Place of issue 

1 2 3 4 

 

No tools & plants shall be hired to the Contractor by the Institute. 

SCHEDULE `D’ 

Extra schedule for specific requirements/ document for the work, if any.     

-  Nil  - 

SCHEDULE `E’               

Schedule of component of other materials, labour, POL, etc for price escalation. 

10CC   : Not Applicable. 

10C & 10CA  : Not Applicable. 

 

SCHEDULE `F’ 

Reference to General Conditions of contract. General Conditions of contract for Central PWD Works 
2010 as amended upto DGW/CON/277 dated 03/12/2013. 
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Name of work :    Comprehensive Annual maintenance rate contract for 1 No.  

                                                Shanghai Mitsubishi Elevator (G+2)  

i. Estimated cost of work :   Rs. 3.00 Lakhs 
     

ii. Earnest Money    :    Rs 6,000/- 

iii. Performance Security: 5% (five percent) of accepted                       tendered 
amount. 

iv. Security deposit                  5% of tendered value 
 

 

v.  

 

General Rules & Directions   

Officer inviting tender 

 Director, MNIT Jaipur  

 

Definitions 

 

    

2(v)  Engineer-in-Charge  The Executive Engineer of MNIT 
Jaipur who shall supervise and be 
Incharge of the work. 

2(viii)  Accepting Authority     Director, MNIT Jaipur 

 

2(x)  Percentage on cost of materials And 
labour to cover all overheads and 
profits 

 15% 

2(xi)  Standard Schedule of Rates  (i). C.P.W.D. Delhi Schedule of 
Rates 2013 with upto date correction 
slips issued upto the date of receipt of 
tenders. 

 

    (ii) Rajasthan PWD BSR 2013 for 
internal electrification and external 
electrification with upto date 
correction slips issued upto the date 
of receipt of tender. 

     

2(xii)  Department  MNIT  Jaipur 

 

Clause 1 

 

 (i)Time allowed for submission of 
performance guarantee from date of 
issue of letter of acceptance. 

 

 

15 Days  
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Clause 2 

 

 

Clause 2A 

 

 

 

(ii)Maximum allowable extension 
with late fees @0.1%per day of 
performance guarantee amount 
beyond the period as provided in (i) 
above. 

 

 

Authority for fixing compensation 
under clause 2. 

 

Wheather clause 2A applicable 

 

 

 

 

 

 

 

 

 

 

 

       7 Days 

 

 

 

 

 

    Director, MNIT, Jaipur. 

 

 

No. 

Clause 5 

(i) 

 

 

 

(ii) 

 

 

(iii) 

 

 

(iv) 

 

 

(v) 

  

Number of days from date of issue of 
letter of acceptance for reckoning 
date of start. 

 

Mile Stone chart. 

 

  

Time allowed for execution of work. 

 

 

.Authority to give extension of time 
for completion  of work 

 

Rescheduling of Mile stones. 

 

 

 

 

  

22 Days 

 

 

 

As per attached below. 

 

 

3 Years 

 

 

Director, MNIT Jaipur   

 

 

Director, MNIT, Jaipur.  
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Name of work: Comprehensive Annual maintenance rate contract for 1 No.  

                                                Shanghai Mitsubishi Elevator (G+2) 

 

Clause 6A 

Clause 7 

 

 

 

 

Clause 10A 

 

 

 

 

 

 

 

 

 Clause 6/6A applicable. 

Gross work to be done together with 
net payment/ adjustment of advances 
for material of collected, if any, since 
the last such payment for being 
eligible to interim payment 

 

List of testing equipments to be 
provided by the contractor at site lab. 

 6A 

Rs. 1.00 Lakhs 

 

 

 

 

i) Digital Multimeter. 
ii) Clamp meter 
iii) Screw gauge 
iv) Vernier calipers 
v) Megger or earth resister    
measuring instrument 
vi)  Measuring tape. (3m – 30m) 
viii)As required by Engineer-in-
charge. 

Clause 10B 

Clause 10C 

 

 

Clause 10CA 

Clause 10CC 

Clause 11 

 

 

 Applicable or not 

Applicable or not 

 

Applicable. Base price of materials 

Not Applicable. 

Not Applicable. 

Specifications to be followed for 
execution of work 

 No. 

Not applicable. 

 

As per DG(W) circulars. 

 

 

i).CPWD Specifications for Electrical 
works part –III 2003, upto date 
correction slips for lifts and 
Escalators. 

    ii).CPWD Specifications 2005 for 
internal electrification and 1995 for 
external electrification with upto date 
correction slips. 

iii).CPWD Specifications 2009 
volume I & II with upto date 
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correction slips for Civil works. 

Clause 12 

 

 

 

 

 

 

 

 

 

Clause 16 

 

 

 

Clause36 (i) 

 

 Type of work. 

Deviation limit beyond which clause 
12.2 & clause 12.3 shall apply for all 
items including foundation & super 
structure. 

 

 

 

 

 

 

Competent authority for deciding 
reduced rates. 

 

 

Requirement of technical 
representative and recovery rates.. 

 Project & Original work. 

Not Applicable for Deviation. 

For All limits of deviations in all 
items the quoted rate shall only 
prevail, and nothing on account of 
deviation shall be entertained. 

Applicable for extra & substitute 
item. 

Extra and substitute items shall be 
treated according to conditions of 
clause 

 

Director, MNIT, Jaipur. 

 

 

S.N
o. 

Minimum 
Qualification of 
Technician 
Representatives 

Discip
line 

Designation 
(Principal 
Technical/ 
Technical 
representative
) 

Minimu
m 
Experien
ce 

Num
ber  

Rate  at which 
recovery shall be 
made from the 
contractor in the 
event of not fulfilling 
provision of Clause 
36 (i) per month 

1 Diploma/ 
Graduate 
Engineer 

(Electr
ical) 

Technical 
Representativ
e 

Nil for 
Graduate 
5 years 
for 
Diploma 

1 Rs. 
10,000/- 

Rs. Ten 
Thousa
nd only 

    

 “Assistant Engineer retired from Government Services those are holding Diploma will be treated at par with 
Graduate Engineer.”  
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MALAVIYA NATIONAL INSTITUTE OF TECHNOLOGY JAIPUR 
ESTATE SECTION 

G-Schedule 
Subject: Comprehensive Annual maintenance rate contract for 1 No. Shanghai Mitsubishi Elevator (G+2) 

 
  

S.No. Description of items Unit Qty Rates 
Amount 

(Rs.) 

1 

Comprehensive Annual maintenance rate contract 
of passenger Elevator 630 Kgs – 3 stop. Make 
Shanghai Mitsubishi Elevator 

Model no. LEHY – MRL (with gearless motor & 
MRL) 

 

Per Year  3 Years      

 
 

 
Total in 
Rs.  

 
 

   

I / We hereby agree to execute the work on the above mentioned rates and term condition, total amounting 
to Rs _________________________________ for the entire work and on the enclosed terms and 
conditions of contract of the Institute. 

Signature of the contractor with seal 
Address__________________________
_ 
________________________________
__ 
________________________________
__ 
Mobile No  ____________________ 

Opened by us on____________________     
Tender Stands total amounting to Rs_________________for the entire 
work 

   

    
  Executive Engineer 

 


