

Name of work :- **AMC of 6.0 Nos. Johnson Make Lifts installed at VLTC building in MNIT Jaipur.**

Abstract of Quantity

S.No	BSR No.	Items	Qty	Unit
1	E305500	All in all comprehensive maintenance after defect liability period of the passenger / bed cum stretcher / goods elevators having various speed as per OEM guidelines and maintenance manual including car with all car accessories , hoist way accessories and complete with machine room accessories but excluding replacement of diffused battery bank of ARD system as per following details.		
1.2	E305504	20 Passangers , 1360 Kg Elevators up to 5 stops with Machine Room		Job p. Month
		20 Passanger Lift Installed in VLTC (LI-1201 to LI-1203)	3 x 41=123	
		20 Passanger Lift Installed in VLTC (LI-1204 to LI-1206)	3 x 33.36=100.08	
		Note :- AMC duration for Lift No. LI-1201 to LI-1203 is 41 Months Each from 10.02.23 to 10.07.26.		
		Note :- AMC duration for Lift No. LI-1204 to LI-1206 is 33 Months 11 Days or 33.36 Months Each from 29.09.23 to 10.07.26.		
		Total Quantity	223.08	

Months

Asstt.Engineer (E)(SG-II)
Estate Section
MNIT, Jaipur

Executive Engineer
Estate Section
MNIT, Jaipur

Name of work :- **AMC of 6.0 Nos. Johnson Make Lifts installed at VLTC building in MNIT Jaipur.**

Abstract of Cost

Based on BSR 2013

S.No	BSR No.	Items	Qty	Unit	Rate	Amount
1	E305500	All in all comprehensive maintenance after defect liability period of the passenger / bed cum stretcher / goods elevators having various speed as per OEM guidelines and maintenance manual including car with all car accessories , hoist way accessories and complete with machine room accessories but excluding replacement of diffused battery bank of ARD system as per following details.				
1.1	E305504	20 Passangers , 1360 Kg Elevators up to 5 stops with Machine Room	223.1	Job p. Month	13976.00	3117766.08
						3117766.08

Rs.

**Asstt.Engineer (E)(SG-II)
Estate Section
MNIT, Jaipur**

**Executive Engineer
Estate Section
MNIT, Jaipur**

**MALAVIYA NATIONAL INSTITUTE OF TECHNOLOGY JAIPUR****SCHEDULE OF QUANTITY / BILL OF QUANTITY (BOQ)****Tender No:-**

MNIT/NIT/E/2019-20/12

Name of Work:-

AMC of 6 Nos. Johnson make Lifts installed at VLTC Building in MNIT Jaipur.

Name of the Firm:-

Percentage "Above" or "Below" or "At par" the Estimated cost of work/schedule

Sr.No.	Description of Item	Estimated cost of work (in Rupees)	Rate Quoted by Contractor As		Price	
			"Above" or "Below" or "At Par"	% in Figures	In Words	Total Cost (in Rupees)
1	2	3	4	5	6	7
1	All in all comprehensive maintenance after defect liability period of the passenger / bed cum stretcher / goods elevators having various speed as per OEM guidelines and maintenance manual including car with all car accessories , hoist way accessories and complete with machine room accessories but excluding replacement of diffused battery bank of ARD system as per following details.	3117766.00				-
1.1	20 Passangers , 1360 Kg Elevators up to 5 stops with Machine Room					
TOTAL COST OF SCHEDULES:-		31,17,766.00	TOTAL QUOTED PRICE=			
Grand Total (in words)						

NOTE:-Tenderer should quote %age "above" or "below" or "at par" to the total Cost of above schedules failing which the percentage quoted shall be considered as percentage Below of that schedule.